MERRIMACK VALLEY REGIONAL TRANSIT AUTHORITY
RFP FOR
MCGOVERN TRANSPORTATION CENTER IMPROVEMENTS

Request for Proposal Document # G-2292

RFP Schedule of Important Dates:

e |ssue date: October 11, 2023

e Pre-Proposal Site Visit: October 25, 2023
at 10:00 am at 211 Merrimack Street in
Lawrence, MA.

e Questions Submitted: October 27, 2023

e Q&A Responses posted: November 2, 2023

e Proposals Due by: November 15, 2023 EOD

e Tentative Award Date: December 1, 2023
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I.  Introduction

The Merrimack Valley Regional Transit Authority (MeVa), located at 85 Railroad Avenue, Haverhill MA, is
seeking qualified contractors to submit proposals to provide transportation and pedestrian safety
improvements at the Patricia McGovern Transportation Center located at 211 Merrimack Street, Lawrence, MA.

This Request for Proposal (RFP) document outlines instructions and the format for the proposals. Copies of this
RFP document, and any subsequently issued addenda, may be obtained through MeVa’s website at
https://www.mvrta.com/doing-business-mvrta/. If you cannot download, please email
procurement@mevatransit.com.

Il.  Scope of Work
The proposed transportation improvement project at the McGovern Center is the redevelopment of the existing

garage’s first floor from general parking and loading, to a one-way bus-only facility level that will serve as
MeVa's future Lawrence Transit Hub. The project will also include pedestrian safety improvements such as the
construction of ADA-compliant paths and pedestrian curb ramps, loading zones, crosswalks, and pavement
markings.

The work includes demolition of existing bollards, full depth asphalt pavement, and cement concrete sidewalks
and curbing, the installation of new ADA compliant cement concrete walkways and pedestrian curb ramps,
vertical granite curbing installation, minor utility adjustments, minor drainage installation, full depth asphalt
pavement installation, and pavement markings.

Detailed specifications for the Scope of Work are located in Appendix B under the Special Provisions and the Site
Plans documents provided by The Engineering Corp (TEC) under Attachment .

1. PROPOSAL SUBMISSION
A. General Requirements
Proposals must be submitted via email to procurement@mevatransit.com.
MeVa will accept hard copies mailed or hand-delivered (in a labeled sealed envelope); but it is NOT preferred.
If necessary, please send to the following address:
Merrimack Valley Regional Transit Authority
85 Railroad Avenue
Haverhill, MA 01835
Attn: Procurement

B. Submission Deadline

Proposals must be received by MeVa by 4PM on Wednesday, November 15, 2023. Proposals received after
the date and time specified will be considered late. However, MeVa reserves the right to accept or to reject
any and/or all responses.

C. Pre-Proposal Meeting

A pre-proposal site visit is scheduled for Wednesday, October 25, 2023 at 10:00 am at 211 Merrimack Street,
Lawrence, MA. Participants will gather outside the Community Police room on the Esplanade.

G-2290 RFP for Shelter Installations 1
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D. Q&A

Questions and clarifications maybe submitted to MeVa via email at procurement@mevatransit.com by
Friday, October 27, 2023. Responses will be published in the form of an Addendum available on MeVa’s
website on or before Thursday, November 2, 2023. A notification of addenda posting will be emailed to all
known interested parties.

E. Proposal Content
Each proposal must comply with the guidelines set forth below. Any proposal not in compliance with the
guidelines will be disqualified and will not be evaluated.

1. Cost Proposal

Each cost proposal shall include the total cost for providing all materials and performing all services
(excepting sales tax) required for this contract, including but not limited to labor, materials, insurance,
supplies, travel, overhead, and profit. MeVa is a tax-exempt organization. A Proposer’s failure to submit
a cost proposal will result in rejection of the proposal as non-responsive. Use the Cost Proposal Form
contained in Appendix A. A detailed Schedule of Values for this project has been included with this
form. The price on the Cost Proposal Form should support the values presented.

This construction project will require Prevailing Wages to be paid to all employees performing work on
the project. Wage Compliance Reports will be required for reimbursement of payment applications. A
detailed Schedule of Values will be required upon award. Please price your proposal with these
considerations in mind. A Prevailing Wage table for this project is provided in Appendix H.

2. Project Approach
This section shall provide a detailed explanation of the Proposer’s approach to the project. This shall
include:
e Construction Schedule
e Project Phasing
Maintaining vehicular and pedestrian access to upper garage floors
Maintaining pedestrian egress between Merrimack Street and the MBTA Station
Plan for access to 1% floor office space for ticket seller/parking management employees
Days and Hours of Operation
Construction Access
Site Security
Stockpile/Construction Staging locations
Work intended to be completed by subcontractors
e Frequency of Coordination Meetings
e Closeout Process

3. Proposer Qualifications

Provide a concise statement covering the history of your company under the current and any prior
names (include number of years in business under each name), your major projects or activities both in
general and projects similar to the subject of this RFP, and why you feel that your company is best suited
to fulfill the requirements of this RFP. Disadvantaged Business Enterprises (DBE) are encouraged to

apply.

G-2290 RFP for Shelter Installations 2
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4. Company Experience

A brief description listing experience that your company has had with governmental customers and
public compliance. Provide a minimum of five customer references and include the business name, the
name and title, telephone number, and email address of the person most familiar with the project; the
dollar amount of the contract; and the dates that these programs/projects were completed. Provide
samples of similar projects. A statement as to any judgments, litigations, licensing violations, or other
violations, outstanding or resolved, associated with your company.

5. Required Forms & Certifications
The following certifications are required to be submitted with the proposal (Forms are included in

Appendix C)
a. Financial & Legal Status Statement
b. W-9
c. Non-Collusion Certification
d. Statement of Tax Compliance
e. Debarment Certification
f. Lobbying Certification
g. Buy America Certification
h. Addenda Acknowledgement Form
i

DBE Participation Schedule* form found in Appendix D

*This RFP solicitation has Contract Goals for DBE Participation that are mandatory. This form must be
submitted regardless of whether or not the subcontractor(s) is a Certified DBE. Please see Appendix D
for all MeVa regulations regarding solicitations with DBE Participation Contract Goals.

F. Other Applicable Processes:

1. Changes to RFP

MeVa reserves the right to make changes to the RFP. All changes shall be issued via written addendum.
Addendums will also be posted on MeVa’s website. Requests for clarification to the scope of services, etc.
must be received by MeVa, in writing, in accordance with the Q&A period defined above in Section IlI.D.
MeVa will evaluate any requests submitted but reserves the right to determine whether or not to respond.
Proponents shall not rely on verbal or written representations regarding this RFP, except for written
addenda issued by MeVa.

2. Rejection of Proposals

MeVa reserves the right to postpone, accept, or reject any and/or all proposals, or part of any proposal,
to re-advertise, or to waive any informalities or irregularities in the RFP process as it deems to be in its
own best interest.

3. Single Response

In the event of a single bid response, FTA Guidelines for RFP negotiation will be followed. If the bid is
accepted a cost analysis must be performed. All proposers must comply with the information request to
perform this analysis.

4. Cancellation of RFP
MeVa has the authority to terminate this Request for Proposal at any time.
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IV. Proposal Evaluation & Selection
A. Evaluation:
All proposals will be evaluated and ranked according to the following Selection Criteria. The award will be
made on a “best value” basis. As a prospective bidder please be sure to include all information, paperwork,
and any other selection criteria listed below, and described in full under Section IIl.E Proposal Content above,
to receive full points for each item. The criterion below is listed in order of importance and value.
1. Project Cost

2. Project Plan and Approach

3. Proposer Qualifications

4. Company Experience

5. Submission of all Forms & Certifications
B. Selection

1. The proposer scoring the highest for each project will be awarded a contract under this proposal.

2. Proponents are advised that the Administrator of the MeVa, as Chief Executive Officer, is solely
responsible for the award of a contract. Any proponent who communicates with any MeVa Advisory
Board members, the press or engages the services of any individual or firm for the purposes of
influencing the outcome of the proposal process will be disqualified from further consideration as
this is considered collusion. A certification of Non-Collusion is required under section Ill.E.3 above.

V. Miscellaneous Provisions

A. Proposal and Modifications

The proposal and all other accompanying documents or materials submitted by the proponent will be
deemed to constitute part of the proposal. Changes in the certificates, alternative proposals, or
modifications of the proposal documents that are not specifically called for in the RFP will result in rejection
of the proposal. Any proposed change in the response to the RFP should be submitted in writing to MeVa for
its prior approval. The submitted proposal must not contain erasures, changes, or corrections. Any changes
made to this Request for Proposal will be made by addendum and will be sent to all proponents. Should any
addendum be issued, certification of receipt of such must be included in the proposal. Use the form
provided in Appendix A.

B. Withdrawal of Proposal

Proposals may be withdrawn by written request received by the Authority at any time prior to the deadline
for proposals. All proponents specifically waive any right to withdraw a proposal after it has been submitted
to MeVa for a period of 90 days after the deadline set herein, except as provided in the following:

1. A proponent may withdraw a proposal if a written request to withdraw the proposal is emailed,
hand-delivered or sent by U.S. mail to MeVa by an accredited Representative of the proponent. This
representative should be the same individual that submitted the proposal to guarantee that
knowledge of the withdrawal is known and certified. The most senior executive or owner may be a
substitute for this representative with a statement that the representative has been notified of the
withdrawal or has left the employ of the proponent.

C. Cost of Proposal Preparation
No reimbursements will be made by MeVa for any costs incurred in the preparation of the proposal.
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D. Tax Exemption

MeVa (as an Authority of the Commonwealth) is exempt from the payment of Federal, State, and Local
taxes. Taxes must not be included in proposal prices. The Authority will furnish any necessary exemption
certificates upon request. Any additional sales tax, import, revenue, excise, or other taxes which are now, or
which may be levied hereafter by Congress, the Commonwealth of Massachusetts, or any other political
subdivision, which would be applicable to this proposal, and which by terms of the tax law, may be passed
directly to MeVa, will be paid by MeVa.

E. Contract Eligibility
Any name appearing on the U.S. Comptroller General’s list of ineligible contractors will be considered an
ineligible proponent.

F. Protests Procedures
MeVa’s procedures for filing a protest against any aspect of this procurement are provided for your
reference in Appendix F.

G. Award of Contract

1. MeVa shall award a single contract to the most responsive and responsible proposer based on the
selection criteria presented in IV: Proposal Evaluation & Selection.

2. The final selection will be at the sole discretion of MeVa.

3. MeVa reserves the right to cancel the award of any contract at any time before the execution of
such contract by all parties without any liability against MeVa.

4. MeVa will provide written notification of its intent to award a contract to the successful proponent.

5. The successful proposer will supply, after notification of award, Certificates of Insurance that
provides evidence of the limits contained in the Contract Form.

6. The successful proposer will be expected to execute a contract with MeVa. See Sample Agreement
Included in Appendix G. The agreement form is provided as a guide to MeVa contract standards.
Most information will remain the same with additions to include the Final Scope of Work based on
this RFP, your proposal, and any negotiations.

7. The successful proposal, with approved changes, will be incorporated into the contract by reference
and made a part thereof.

H. Inquiries and Correspondence
All correspondence relating to this project should be addressed via email to procurement@mevatransit.com

I.  Commonwealth of Massachusetts Public Records Law

The Public Records Law; General Laws, Title X, Chapter 66, Sections 1 through 21 of the Commonwealth of
Massachusetts allows access to all public records held by agencies or divisions of the state. Please review
this statue if you have any concerns about proprietary submissions other than price contained in your
proposal. The Secretary of the Commonwealth and the Division of Public Records has produced a guide
which may be downloaded at: www.sec.state.ma.us/pre/prepdf/guide.pdf

Required Federal Clauses for Procurement of Construction Services

The following Federal clauses shall apply to this contract, see Appendix E.

A. Access To Records and Reports
B. Civil Rights and Equal Opportunity
C. Energy Conservation
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Federal Changes
Incorporation Of Federal Transit Administration (FTA) Terms
No Government Obligation to Third Parties
Notice to Third Party Participants
Program Fraud and False or Fraudulent Statements and Related Acts
Prohibition On Certain Telecommunications and Video Surveillance Services or Equipment
Safe Operation of Motor Vehicles
Trafficking in Persons
Procurement Of Recovered Materials
. Termination
1. Termination for Convenience (General Provision)
2. Termination for Default [Breach or Cause] (General Provision)
3. Opportunity to Cure (General Provision)
4. Waiver of Remedies for any Breach
5. Termination for Default (Construction)
Debarment And Suspension
Federal Tax Liability & Recent Felony Convictions
Notification To FTA
Restrictions on Lobbying
Contract Work Hours and Safety Standards Act
Buy America Requirements
Clean Air Act and Federal Water Pollution Control Act
Cargo Preference Requirements
Fly America
. Violation And Breach of Contract
Americans With Disabilities Act (ADA)
Bond Requirements
Davis Bacon Act and Copeland Anti-Kickback Act
AA Equal Employment Opportunity for Construction Contracts
BB. Seismic Safety
CC. Veterans Hiring Preference

S r AT IToOmMmmoO

N<XsS<cHVYmPPOZ

If Contractor is using Subcontractors
DD. Disadvantaged Business Enterprise (DBE)
EE. Prompt Payment
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APPENDIX A

Cost Proposal

The undersigned proposes to furnish all labor and materials required for the McGovern Transportation Center
Improvement Project for the contract price specified below:

The proposed contract price is:

Bid Amount in Words Bid Amount in Numbers

The undersign certifies that the above price is complete and shall cover all work required under the Scope of
Work of this RFP and all regulations conditioned herein.

As such, pursuant to Massachusetts G.L. c. 30, §39S, the undersigned, duly authorized to represent the
Contractor, hereby certifies under penalties of perjury as follows:

(1) that contractor is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work;

(2) that all employees to be employed at the worksite will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the employee begins work and who shall
furnish documentation of successful completion of said course with the first certified payroll report for
each employee; and

(3) that all employees to be employed in the work subject to this bid have successfully completed a course in
construction safety and health approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration.

Any employee found on a worksite without documentation of successful completion of a course in construction
safety and health approved by the United States Occupational Safety and Health Administration (OSHA) that is
at least 10 hours in duration shall be subject to immediate removal.

By

(Signature of Contractor’s Authorized Official) (Date)

(Title of Authorized Official)

(Company Name)
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Schedule of Values

Description: McGovern Transportation Center Improvements
Location: 211 Merrimack Street, Lawrence, MA 01843

AECVA

Merrimack Valley Transit

MASSDOT ITEM NO. | ITEM DESCRIPTION

TOTAL AMOUNT

120.0 General Excavation
127.0*
129.2*

$

151. Subgrade Preparation
170.

201.1* Drainage Structures
220.

221.11%
222.50*

238.04* Drainage Pipe
238.08*

450.23 Pavement
450.41
452.
453.

504. Curb
504.1
509.0
509.1
594.

650.148* Pedestrian Safety
660.

701 Sidewalk
701.2

707.8 Bollards
707.81

748. Mobilization

804.3* Traffic Signal
911.31

811.39*
816.01*

847.1 Traffic Signage
852
874.8

866.106 Paint Striping
866.112

443, Erosion Control/Site Security
657.0*
697.1*
767.121*

TOTAL
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APPENDIX B

Special Provisions

Patricia McGovern Transportation Center Improvements

SCOPE OF WORK

Work under this contract will provide transportation and pedestrian safety improvements at McGovern
Transportation Center including full depth pavement, concrete sidewalks, pedestrian curb ramps, and traffic
safety signage.

All work under this Contract shall be done in conformance with the 2023 Standard Specifications for Highways
and Bridges, the Supplemental Specifications contained in this book, the 2017 Construction Standard Details, the
Traffic Management Plans and Detail Drawings, MassDOT Work Zone Safety Temporary Traffic Control, the 1990
Standard Drawings for Signs and Supports; the 2015 Overhead Signal Structure and Foundation Standard
Drawings, the 2009 Manual on Uniform Traffic Control Devices (MUTCD) with Massachusetts Amendments; the
1968 Standard Drawings for Traffic Signals and Highway Lighting; The American Standard for Nursery Stock; the
Plans and these Special Provisions.

Any provisions presented in these Special Provisions shall supersede the conditions presented in the Standard
Specifications.

WORK SCHEDULE
The Contractor shall perform all work in accordance with Lawrence standard work hours for construction as
follows: Monday through Friday (Excluding Holidays) 7:00 AM to 3:00 PM

The Contractor and any subcontractors shall only work overtime as approved by the Owner or Resident
Engineer. The Contractor shall coordinate with the Owner, Resident Engineer, and Lawrence Police Department
to obtain a waiver if work on Saturdays, Sundays or Holidays is necessary.

ARCHITECTURAL ACCESS BOARD TOLERANCES

The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in
strict compliance with the current AAB/ADA rules, regulations and standards. All construction elements in this
project associated with sidewalks, walkways, pedestrian curb ramps and curb cuts are controlled by 521CMR -
Rules and Regulations of the Architectural Access Board (AAB). The AAB Rules and Regulations specify maximum
slopes and minimum dimensions required for construction acceptance. There is no tolerance allowed for slopes
greater than the maximum slope nor for dimensions less than the minimum dimensions. Contractors shall
establish grade elevations at all pedestrian curb ramp locations, and shall set transition lengths according to the
appropriate table in the Construction Standards (or to the details shown on the plans). All pedestrian curb ramp
joints and transition sections which define grade changes shall be formed, staked and checked prior to placing
cement concrete. All grade changes are to be made at joints.

PROTECTION OF UNDERGROUND FACILITIES
The Contractor's attention is directed to the necessity of making his own investigation in order to assure that no
damage to existing structures, drainage lines, traffic signal conduits, etcetera, will occur.
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AECVA

Merrimack Valley Transit

The Contractor shall notify Massachusetts DIG SAFE and procure a Dig Safe Number for each location prior to
disturbing existing ground in any way. Contact the Dig Safe Call Center by dialing 811 or 1-888-344-7233 or

online at www.digsafe.com.

UTILITY CONTACTS

Lawrence Department of Public Works
200 Common Street, Room 201
Lawrence, MA 01840

Lawrence Fire Dept.
65 Lowell Street
Lawrence, MA 01840

Lawrence Police Dept.
90 Lowell Street
Lawrence, MA 01840

Lawrence Water & Sewer Department
396 Water Street
Lawrence, MA 01840

Eversource Gas
55 Marston Street
Lawrence, MA 01841

National Grid Electric
40 Sylvan Road
Waltham, MA 02451

Verizon
385 Myles Standish Boulevard
Taunton, MA 02780

Comcast
5 Omni Way, PO Box 6505
Chelmsford, MA 01824

Main Phone Number

(978) 620-3090
Emergency Phone Number

(978) 620-3350

Main Phone Number

(978) 620-3400
Emergency Phone Number

911

Main Phone Number

(978) 794-5900
Emergency Phone Number

911

Main Phone Number

(978) 620-3110

Lawrence Contact
Veena Kothapalli
(978) 691-6409

Lawrence Contact
Murli Gupta
(781) 296-6483

Lawrence Contact
Karen Mealey
(774) 409-3160

Lawrence Contact
Wendy Brown
(978) 848-5163

NATIONAL GRID EMERGENCY EVERSOURCE EMERGENCY
TELEPHONE NUMBERS TELEPHONE NUMBERS

ELECTRIC: GAS:

Outage/ Emergency: 1-800-465-1212 Outage/ Emergency: 800-592-2000
New Service: 1-800-375-7405 New Service: 866-678-2744
Customer Support: 1-800-322-3223 Customer Support: 800-592-2000
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AEVA

Merrimack Valley Transit

ITEM 127. CONCRETE EXCAVATION CUBIC YARD

GENERAL

The work under this item shall conform to the relevant provisions of Sections 101 and 120 of the Standard
Specifications and the following:

The work shall include the excavation of concrete, from within the project limits as shown on the drawings and
as directed by the Resident Engineer.

METHOD OF MESUREMENT AND BASIS OF PAYMENT

Iltem 127. shall be measured and paid per Cubic Yard in the original position by the cross-section method or by
such other method as the Resident Engineer may determine. The price shall include all labor and material
required to perform the work.

No separate payment shall be made for the off-site disposal of all existing material unsuitable for reuse in the
proposed work, but all costs in connection therewith shall be included in the price bid for concrete excavation.
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AECVA

Merrimack Valley Transit

ITEM 129.2 OLD PAVEMENT EXCAVATION SQUARE YARD

GENERAL

The work under this item shall conform to the relevant provisions of Sections 101 and 120 of the Standard
Specifications and the following:

The work shall include the excavation of existing pavement material, regardless of the type encountered, from
within the project limits as shown on the drawings and as directed by the Resident Engineer.

METHOD OF MESUREMENT AND BASIS OF PAYMENT
Item 129.2 shall be paid at the Contract unit price for Square Yard of excavation, which price shall include all
labor and material required to perform the work.

No separate payment shall be made for the off-site disposal of all existing material unsuitable for reuse in the
proposed work, but all costs in connection therewith shall be included in the price bid for old pavement
excavation.
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AEVA

Merrimack Valley Transit

ITEM 201.1 8 INCH NYOPLAST DRAINAGE BASIN OR CLEANOUT EACH

GENERAL

Work under this item shall conform to the relevant provisions of Section 201 and 220 of the Standard
Specifications and the following:

The work under this item includes acquisition, layout, placement (excavation and backfill) and assembly of 8”
Nyoplast drain basins/cleanouts.

The backfill material shall be crushed stone or other granular material meeting the requirements of Class |, Class
I, or Class lll material as defined in ASTM D2321. Bedding and backfill for surface drainage inlets shall be placed
and compacted uniformly in accordance with ASTM D2321.

METHOD OF MESUREMENT AND BASIS OF PAYMENT

ltem 201.1 will be measured and paid for at the contract unit price per each basin furnished and installed,
complete in place, which price shall include all labor, materials, equipment and incidentals required to complete
the work.

G-2290 RFP for Shelter Installations 13



AECVA

Merrimack Valley Transit

ITEM 221.11 FRAME AND COVER FOR 8 INCH NYOPLAST DRAINAGE BASIN EACH

GENERAL

Work under this item shall conform to the relevant provisions of Section 201 and 220 of the Standard
Specifications and the following:

The work under this item includes acquisition, layout, placement and assembly of ductile iron frame and covers
to fit 8” Nyoplast drain basins.

Frame and cover assemblies shall consist of covers and frames that conform to the nominal size, weight, material
and load-carrying requirements as specified by Nyoplast to fit the 8” drain basins.

METHOD OF MESUREMENT AND BASIS OF PAYMENT

ltem 221.11 will be measured and paid for at the contract unit price per each frame and cover furnished and
installed, complete in place, which price shall include all labor, materials, equipment and incidentals required to
complete the work.
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AEVA

Merrimack Valley Transit

ITEM 222.50 FRAME AND GRATE FOR 8 INCH NYOPLAST DRAINAGE BASIN EACH

GENERAL

Work under this item shall conform to the relevant provisions of Section 201 and 220 of the Standard
Specifications and the following:

The work under this item includes acquisition, layout, placement and assembly of ductile iron frame and grate to
fit 8” Nyoplast drain basins.

Frame and grate assemblies shall consist of covers and grate that conform to the nominal size, weight, material
and load-carrying requirements as specified by Nyoplast to fit the 8” drain basins.

METHOD OF MESUREMENT AND BASIS OF PAYMENT

Iltem 222.50 will be measured and paid for at the contract unit price per each frame and grate furnished and
installed, complete in place, which price shall include all labor, materials, equipment and incidentals required to
complete the work.
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AECVA

Merrimack Valley Transit

ITEM 238.04 4 INCH DUCTILE IRON PIPE FOOT

GENERAL

Work under this item shall conform to the relevant provisions of Section 200 of the Standard Specifications and
the following:

The work under this item includes acquisition, layout, placement (excavation and backfill) and assembly of 4 inch
inner-diameter ductile iron pipe.

METHOD OF MESUREMENT AND BASIS OF PAYMENT

Item 238.04 will be measured and paid for at the contract unit price per linear foot of pipe furnished and
installed, complete in place, which price shall include all labor, materials, equipment and incidentals required to
complete the work.
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AEVA

Merrimack Valley Transit

ITEM 238.08 8 INCH DUCTILE IRON PIPE FOOT

GENERAL

Work under this item shall conform to the relevant provisions of Section 200 of the Standard Specifications and
the following:

The work under this item includes acquisition, layout, placement (excavation and backfill) and assembly of 8 inch
inner-diameter ductile iron pipe.

METHOD OF MESUREMENT AND BASIS OF PAYMENT

Item 238.08 will be measured and paid for at the contract unit price per linear foot of pipe furnished and
installed, complete in place, which price shall include all labor, materials, equipment and incidentals required to
complete the work.
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AECVA

Merrimack Valley Transit

ITEM 650.148 48 INCH BARRIER GATE EACH

GENERAL

Work under this item shall conform to the relevant provisions of Section 600 of the Standard Specifications and
the following:

The work under this item includes acquisition, layout, placement (excavation and backfill) and assembly of 48
inch barrier gate post, swing arm, and locking mechanism. The barrier gate post shall be made of 6 inch outside
diameter galvanized steel pipe filled with concrete and powder coated. Gate swing arm shall be made of 2 inch
outside diameter galvanized steel pipe, and powder coated.

METHOD OF MESUREMENT AND BASIS OF PAYMENT

Iltem 650.148 will be measured and paid for at the contract unit price per each, furnished and installed,
complete in place, which price shall include all labor, materials, equipment and incidentals required to complete
the work.

G-2290 RFP for Shelter Installations 18



AEVA

Merrimack Valley Transit

ITEM 657. TEMPORARY FENCE FOOT

GENERAL

The work under this item shall conform to Section 644 of the Standard Specifications and the following:

The work under this item shall include furnishing and installing temporary fencing around the perimeter of the
work area as directed by the Resident Engineer. The work shall also include the removal and resetting of
temporary fence at various locations as necessary to protect the work zone. The work shall also include final
removal of all temporary fencing once construction has been completed.

Temporary Fence shall be chain link or steel wire fence. Fencing shall be a minimum of 6 feet high and
supported by steel or hardwood stakes spaced at a maximum of 8 feet on center or by other means acceptable
to the Engineer. Fencing shall be sufficient to provide sturdy and highly visible separation of the construction
activities from the general public.

Work under this item shall include installation of all posts, fence, brackets, gates and other miscellaneous
hardware as required for installing, moving and removing the fence.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Iltem 657. will be measured and paid for at the contract unit price per linear foot of fence furnished and
installed, complete in place, which price shall include all labor, materials, equipment and incidentals required to
complete the work.
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AECVA

Merrimack Valley Transit

ITEM 697.1 SILT SACK EACH

GENERAL

Work under this item shall conform to the relevant provisions of Sections 227 and 670 of the Standard
Specifications and the following:

The work under this item includes the furnishing, installation, maintenance and removal of a reusable fabric sack
to be installed in drainage structures for the protection of wetlands and other resource areas and the prevention
of silt and sediment from the construction site from entering the storm water collection system. Devices shall
be ACF Environmental (800)-448-3636; Reed & Graham, Inc. Geosynthetics (888)-381-0800; The BMP Store
(800)-644-9223; or approved equal.

CONSTRUCTION
Silt sacks shall be installed in retained existing catch basins and drop inlets within the project limits and as
required by the Resident Engineer.

The silt sack shall be manufactured to fit the opening of the drainage structure under regular flow conditions,
and shall be mounted under the grate. The insert shall be secured from the surface such that the grate can be
removed without the insert discharging into the structure. The filter material shall be installed and maintained
in accordance with the manufacturer’s written literature and as directed by the Engineer.

Silt sacks shall remain in place until the placement of the pavement overlay or top course and the graded areas
have become permanently stabilized by vegetative growth. All materials used for the filter fabric will become
the property of the Contractor and shall be removed from the site.

The Contractor shall inspect the condition of silt sacks after each rainstorm and during major rain events. Silt
sacks shall be cleaned periodically to remove and disposed of accumulated debris as required. Silt sacks, which
become damaged during construction operations, shall be repaired or replaced immediately at no additional
cost to the Department.

When emptying the silt sack, the contractor shall take all due care to prevent sediment from entering the
structure. Any silt or other debris found in the drainage system at the end of construction shall be removed at
the Contractors expense. The silt and sediment from the silt sack shall be legally disposed of offsite. Under no
condition shall silt and sediment from the insert be deposited on site and used in construction.

All curb openings shall be blocked to prevent stormwater from bypassing the device.

All debris accumulated in silt sacks shall be handled and disposed of as specified in Section 227 of the Standard
Specifications.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Silt sacks will be paid at the Contract unit price per each, complete in place, which price shall include all labor,
materials, equipment and incidental costs required to complete the work. No separate payment will be made
for removal and disposal of the sediment from the insert, but all costs in connection therewith shall be included
in the Contract unit price bid.

ITEM 707.8 STEEL BOLLARD EACH
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AEVA

Merrimack Valley Transit

GENERAL

The work under this item shall conform to the relevant provisions of Section 700 of the Standard Specifications
and the following:

The work shall include the installation of 24” diameter concrete foundations and 6 %” O.D. / 6” 1.D., schedule 40
steel bollards filled with cement concrete. Steel Bollards, in accordance with the plan and detail, shall be painted
or powder coated black. Paint shall conform to the requirements under section M7.00.0.

Cement concrete fill shall conform to the relevant provisions of Section 900 of the Standard Specifications and
the manufacturer’s specifications. Cement concrete shall be 4000 PSI, 3/4", 610.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Item 707.8 shall be measured and paid for at the Contract unit price per each steel bollard installed, complete in
place. Contract unit price shall include all labor, materials, equipment and incidentals required to complete the
work, including concrete encasement, gravel borrow, and steel reinforcing bars.
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AECVA

Merrimack Valley Transit

ITEM 707.81 STEEL BOLLARD REMOVED AND DISCARDED EACH

GENERAL

Work under this item shall conform to the relevant provisions of Section 700 of the Standard Specifications and
the following:

The work to be done under this item shall consist of the removal and off-site legal disposal of existing steel
bollards and associated components. The Contractor shall backfill with compacted gravel all holes resulting from
the removal of the existing bollards and their foundations and restore the area to match existing conditions of
adjacent areas.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

Iltem 707.81 will be measured and paid for at the contract unit price per each steel bollard, which price shall
include all labor and material required to perform the work.

No separate payment shall be made for the off-site disposal of all existing material unsuitable for reuse in the
proposed work, but all costs in connection therewith shall be included in the price bid for old pavement
excavation.
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AEVA

ITEM 767.121 SEDIMENT CONTROL BARRIER FOOT
GENERAL

The work under this item shall conform to the relevant provisions of Subsections 670, 751 and 767 of the
Standard Specifications and shall include the furnishing and placement of a sediment control barrier. Sediment
control barrier shall be installed prior to disturbing upslope soil.

The purpose of the sediment control barrier is to slow runoff velocity and filter suspended sediments from
storm water flow. Sediment barrier may be used to contain stockpile sediments, to break slope length, and to
slow or prevent upgradient water or water off road surfaces from flowing into a work zone. Contractor shall be
responsible for ensuring that barriers fulfill the intent of adequately controlling siltation and runoff.

Twelve-inch diameter (after installation) compost filter tubes with biodegradable natural fabric (i.e., cotton,
jute, burlap) are intended to be the primary sedimentation control barrier.

For small areas of disturbance with minimal slope and slope length, the Engineer may approve the following
sediment control methods:

e 12-inch compost filter tubes
e Straw bales which shall be trenched

No straw wattles may be used. Additional compost filter tubes (adding depth or height) shall be used at specific
locations of concentrated flow such as at gully points, steep slopes, or identified failure points in the sediment
capture line.

When required by permits, additional sediment barrier shall be stored on-site for emergency use and
replacement for the duration of the contract.

Where shown on the plans or when required by permits, silt fence shall be used in addition to compost filter
tubes and straw bales and shall be incidental to the item.

Sediment control barriers shall be installed in the approximate location as shown on the plans and as required
so that no excavated or disturbed soil can enter mitigation areas or adjacent wetlands or waterways. Barriers
shall be in place prior to excavation work. No work shall take place outside the barriers.

MATERIALS AND CONSTRUCTION
Prior to initial placement of barriers, the Contractor and the Engineer shall review locations specified on the
plans and adjust placement to ensure that the placement will provide maximum effectiveness.

Barriers shall be staked, trenched, and/or wedged as specified herein and according to the Manufacturer’s
instructions. Barriers shall be securely in contact with existing soil such that there is no flow beneath the barrier.

COMPOST FILTER TUBE

Compost material inside the filter tube shall meet M1.06.0, except for the following: no peat, manure or bio-
solids shall be used; no kiln-dried wood or construction debris shall be allowed; material shall pass through a 2-
inch sieve; and the C:N ratio shall be disregarded.

Outer tube fabric shall be made of 100% biodegradable materials (i.e., cotton, hemp or jute) and shall have a
knitted mesh with openings that allow for sufficient water flow and effective sediment capture.
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AECVA

Merrimack Valley Transit

ITEM 767.121 CONTINUED

Tubes shall be tamped, but not trenched, to ensure good contact with soil. When reinforcement is necessary,
tubes shall be stacked as shown on the detail plans.

STRAW BALES
Straw bales shall be used if shown on the plans or when specified by Orders of Condition or other permit
requirements.

Bales should be placed in a single row, lengthwise on the contour, with ends of adjacent bales tightly abutting
one another. All bales should be either wire-bound or string-tied. Straw bales should be installed so that
bindings are oriented around the sides (rather than along the tops and bottoms) of the bales in order to prevent
deterioration of the bindings.

The barrier should be entrenched and backfilled. A trench should be excavated the width of a bale and the
length of the proposed barrier to a minimum depth of 4 inches. The trench must be deep enough to remove all
grass and other material which might allow underflow. After the bales are staked and chinked (filled by
wedging), the excavated soil should be backfilled against the barrier. Backfill soil should conform to the ground
level on the downhill side and should be built up to 4 inches against the uphill side of the barrier.

Each bale should be securely anchored by at least 2 stakes or re-bars driven through the bale. The first stake in
each bale should be driven toward the previously laid bale to force the bales together. Stakes or re-bars should
be driven deep enough into the ground to securely anchor the bales. For safety reasons, stakes should not
extend above the bales but should be driven in flush with the top of the bale.

The gaps between the bales should be chinked (filled by wedging) with straw to prevent water from escaping
between the bales. Loose straw scattered over the area immediately uphill from a straw bale barrier tends to
increase barrier efficiency. Wedging must be done carefully in order not to separate the bales.

When used in a swale, the barrier should be extended to such a length that the bottoms of the end bales are
higher in elevation than the top of the lowest middle bale to assure that sediment-laden runoff will flow either
through or over the barrier but not around it.

SILT FENCE
Materials and Installation shall be per Section 670.40 and 670.60 of the Standard Specifications and the
following:

Silt fence shall only be used if shown on the plans or when specified by Orders of Condition or other permit
requirements.

When used with compost filter tubes, the tube shall be placed on a minimum of 8 inches of folded fabric on the
upslope side of the fence. Fabric does not need to be trenched.

When used with straw bales, an 8-inch deep and 4-inch wide trench or V-trench shall be dug on the upslope side
of the fence line. One foot of fabric shall be placed in the bottom of the trench followed by backfilling with
compacted earth or gravel. Stakes shall be on the down slope side of the trench and shall be spaced such that
the fence remains vertical and effective.

ITEM 767.121 CONTINUED
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AEVA

Merrimack Valley Transit

Width of fabric shall be sufficient to provide a 36-inch high barrier after fabric is folded or trenched. Sagging
fabric will require additional staking or other anchoring.

MAINTENANCE
Maintenance of the sediment control barrier shall be per Section 670.60 of the Standard Specifications or per
the Stormwater Pollution Prevention Plan (SWPPP), whichever is more restrictive.

The contractor shall inspect the sediment barrier in accordance with relevant permits. At a minimum, barriers
shall be inspected at least once every 7 calendar days and after a rain event resulting in 0.25 inches or more of
rainfall. Contractor shall be responsible for ensuring that an effective barrier is in place and working effectively
for all phases of the Contract.

Barriers that decompose such that they no longer provide the function required shall be repaired or replaced as
directed. If the resulting berm of compost within the fabric tube is sufficiently intact and continues to provide
effective water and sediment control, barrier does not necessarily require replacement.

DISMANTLING & REMOVING
Barriers shall be dismantled and/or removed, as required, when construction work is complete and upslope
areas have been permanently stabilized and after receiving permission to do so from the Engineer.

Regardless of site context, nonbiodegradable material and components of the sediment barriers, including
photo-biodegradable fabric, plastic netting, nylon twine, and silt fence, shall be removed and disposed off-site
by the Contractor.

For naturalized areas, biodegradable, natural fabric and material may be left in place to decompose on-site. In
urban, residential, or other locations where aesthetics is a concern, the following shall apply:

. Compost filter tube fabric shall be cut and removed, and compost shall be raked to blend evenly (as
would be done with a soil amendment or mulch). No more than a 2-inch depth shall be left on soil substrate.
. Straw bales shall be removed and disposed off-site by the Contractor. Areas of trenching shall be raked

smooth and disturbed soils stabilized with a seed mix matching adjacent seeding or existing grasses (i.e., lawn or
native grass mix).

. Silt fence, stakes, and other debris shall be removed and disposed off-site. Site shall be restored to a
neat and clean condition.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT

ltem 767.121 will be paid for at the contract unit price per foot of sediment control barrier which price shall
include all labor, equipment, materials, maintenance, dismantling, removal, restoration of soil, and all incidental
costs required to complete the work.

Silt fence, when used in conjunction with compost filter tubes or straw bales, will be incidental to this item.

Additional barrier, such as double or triple stacking of compost filter tubes, will be paid for per foot of tube
installed.

Barriers that have been driven over or otherwise damage by construction activities shall be repaired or replaced
as directed by the Engineer at the Contractors expense.
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Merrimack Valley Transit

ITEM 804.3 3 INCH ELECTRICAL CONDUIT TYPE NM — PLASTIC — (UL) FOOT

GENERAL

Work under this item shall conform to the relevant provisions of Subsection 801 of the Standard Specifications,
the plans, and the following:

Conduit shall be schedule 80 polyvinyl chloride (PVC) conduit, as shown on the plans.

Conduit shall be placed on a bed of sand borrow, as shown on the plans. Sand shall conform to section M1.04.0
of the Standard Specifications.

Conduit that is installed with less than 30 inches of cover shall be concrete encased. Cover shall be measured
from the top of the finished ground surface to the top of the conduit.

Method of Measurement and Basis of Payment
Item 804.3 shall be measured and paid for as per Subsections 801.80 and 801.81, respectively.

Material and installation of material shown in the Conduit Trench Construction Detail shown in the plans below
pavement or surface; including, sand bedding, conduit pipe, material reuse, and metallic tape shall be incidental
to this item and no separate payment will be made.
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AEVA

Merrimack Valley Transit

ITEM 811.39 ELECTRIC HANDHOLE REMOVED AND STACKED EACH

GENERAL

The work under this item shall conform to the relevant provisions of Subsections 120 and 801 of the Standard
Specifications and the following:

The work shall consist of the removal of existing electric handholes / pull boxes as noted on the plans and where
required by the Engineer. All components of the electric handholes / pull boxes including, but not limited to,
frame / cover, concrete, reinforcing steel, ground rods, and pulling irons shall be removed.

The holes shall be backfilled with suitable material approved by the Engineer.

All components of the handhole, as determined by the Owner, to be unusable or not sought, shall become
property of the Contractor and shall be disposed off of the construction site.

Method of Measurement and Basis of Payment

Electrical Handhole Removed and Stacked will be measured and paid for by Each electric handhole / pull box
removed and stacked at the Contract unit price per Each, which price shall include all labor, materials,
equipment, and all incidental costs to complete the work.

No separate payment will be made for excavation, removal, and disposal, but all costs in connection therewith
shall be included in the contract unit price bid.

Removal of existing conduit sweeps associated with the removal of electric handholes / pull boxes will be paid
for under Item 816.80.
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ITEM 816.01 TRAFFIC SIGNAL RECONSTRUCTION LUMP SUM

LOCATION NO. 1

GENERAL

Work under this item shall conform to the relevant provisions of Section 815 of the 2023 Standard Specifications
for Highway and Bridges (Standard Specifications), the 2009 Manual on Uniform Traffic Control Devices for
Streets and Highways (MUTCD), and the following:

The work shall include the furnishing and installation of part or all of the following items: vehicular and bicycle
loop detection; electronic blank-out signage, all cable and wiring; ground rods, equipment grounding and
bonding; and all other equipment, materials and incidental costs necessary to provide complete, fully
operational traffic control signal system as specified herein and as shown on the plans at the following location:

e Location 1 (Iltem 816.01): Merrimack Street / MVTRA Driveway

A list of major traffic signal items as required at this location is included on the traffic signal plans. It is not
intended that every fitting, minor detail or feature be shown and described, as the assumption is made that the
Contractor and/or their Subcontractor is an expert in the particular area of responsibility and is capable of
interpreting the plans, Specifications, and Special Provisions so that the bid and/or construction shall include all
items required to provide complete, fully operational traffic control signal system and that they shall be
provided and installed in a neat and workmanlike manner.

All traffic signal equipment shall comply with the MassDOT Qualified Traffic Control Equipment List unless
otherwise approved by the Engineer:

(http://www.massdot.state.ma.us/highway/DoingBusinessWithUs/ApprovedMaterialsandFabricators/QualifiedT
rafficControlEquipment.aspx)

Shop Drawings and Certificate of Compliance

Within 30 days following Notice to Proceed, the Contractor shall submit a list of equipment and manufacturer’s
equipment specifications he proposes to install to the Engineer in accordance with the relevant provisions of
Section 815.20. No equipment or accessories will be accepted unless type tested and approved by the MassDOT
— Highway Division prior to the date of proposal, unless otherwise noted in the plans or the Special Provisions.

The Contractor shall commence no work until approval of the shop drawings has been received in writing from
the Engineer. Approval of these drawings will be general in character and shall not relieve the Contractor from
the responsibility of, or the necessity of, furnishing materials and workmanship required by the plans and these
specifications.

Along with the shop drawings the Contractor shall deliver to the Engineer a certificate of compliance with the
manufacturer for all materials purchased from the manufacturer.
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ITEM 816.01 CONTINUED

Existing Traffic Signal Installations
All of the existing traffic signal equipment shall be retained unless otherwise indicated.

Prior to initial turn-on of the new or modified signals, equipment, signal displays, and vehicle detection as shown
on the plans and called for in these special provisions, shall be installed and operable. Applicable signs and
pavement makings shall also be in place when the signals are put into operation.

No direct reimbursement will be made under this contract to the Contractor for payments made to electric
company, it being understood that full compensation for any payment made by the Contractor to the utility
company will be included in the contract prices bid.

Loop Detector Amplifiers and Rack Assembly

The loop detector amplifiers shall conform to Subsection 6.5 of the NEMA TS 2 Standard. The loop detector
amplifiers supplied shall be a Type C rack, two channel units with delay and extension timing internal to each
unit’s channel, as defined in Table 6-1 of the NEMA TS 2 Standard. (Note: Delay and/or extension timings shall
be programmed in the controllers and not on the detector amplifiers). The two-channel card rack loop amplifier
units shall occupy one of the rack slots in the assembly.

The detector unit shall be capable of operating in a voltage range from 10.8 to 26.5 VDC. The unit shall operate
from the cabinet’s external power supply at 12 VDC.

The Contractor shall update any applicable cabinet door stickers for modifications to the detection and pre-
emption/priority.

Vehicle and Bicycle Loop Detectors

Wire loop detectors shall be installed in the roadway for vehicle and bicycle detection. In advance of the loop
detector installation, the Contractor shall mark, on site, the loop detectors with any changes required by field
conditions such as manholes. The loop detector layout shall be inspected and approved by the Engineer before
the loop detectors are installed.

All wire loop detectors shall be installed prior to top course pavement application unless otherwise noted.

Loop wire shall be encased in a protected plastic tubing of PVC or polyethylene plastic, IMSA 51-5, 0.25 inches
outside diameter, and the wire may have cross-linked polyethylene insulation, or it may have THHN/THWN
insulation.

Splicing insulator shall be an approved re-enterable rigid body splice kit with a non-hardening sealing compound
compatible with the wire insulation.

Splice and Connection: Splicing and connection shall be made in the pull box / handhole nearest the roadway
loop sensor but not exceeding four loops per pull box. All loops included in a detector group as shown on the
plans shall be spliced in a single pull box. Each lead and lead-in connector shall be stripped back and spliced
using a pressure type wire connector applied with a crimping tool. Multiple loop sensors shall be identified as
detailed on the plans.

Each lead-in cable shall run directly, without intermediate splices, from the loop detector splice kit to the
terminal end connection in the controller cabinet. Lead-in splicing shall be staggered to prevent contract with
each other. Each crimped splice shall be soldered and insulated. The insulation material shall be heat-shrinked
polyolefin. The shielded lead-in cable outer jacket and shield shall be stripped back sufficiently to ensure that
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ITEM 816.01 CONTINUED

the shield cannot come into contact with the spliced conductors. Follow the instructions of the kit manufacturer
for this procedure when installing the re-enterable splice kit.

NOTE WELL: The above splice shall be done on the day of the loop wire installation to prevent the entrance of
any moisture into the plastic tubing.

The lead-in conductors shall be connected to the appropriate terminals in the controller cabinet, by using
crimped or soldered terminal ends. The heat source for soldering shall be electrical not exceeding 30W capacity.

Testing of Loops

The following test procedure shall be performed in the presence of the Engineer before and after the loop
sensor is sealed in the pavement as detailed below. The cost of equipment, labor, and materials to perform such
testing and similar re-testing following repairs, replacement, or adjustment of any detector within the project
area shall be included in the contract lump sum unit price for this Item.

After installation of wire loop sensors in the roadway and installation of shielded lead-in connecting the loop
sensors to the controller cabinet each loop sensor and lead-in combination shall be tested (at the controller
cabinet) for proper installation. This includes testing for continuity, inductance, and the resistance for the loop-
ground, loop-shield, and shield-ground. The resistance from lead to lead of the same loop shall not exceed
three (3) ohms per one thousand (1,000) feet as measured by a high-quality meter suitable for measurements of
low resistance in the range of 1 to 6 ohms.

A megohmmeter test at 500 volts DC shall be made between the two leads of a loop/lead-in combination
temporarily spliced together, but otherwise disconnected from all terminals, and the shield drain wire and the
earth ground connection. These resistances shall be at least one hundred (100) megohms.

A megohm meter test at 500 volts DC shall be made between lead-in shield and the earth ground rod. This
resistance shall be at least one hundred (100) megohms.

The meter used for these tests shall be checked for calibration each day of use by using a resistor block of £5%
resistors simulating loads of 1 megohm, 20 megohm and 100 megohms. The observed meter reading shall be
+10% of the nominal resistor load.

If any loop sensor and lead-in combination fails to pass any one of the four (4) tests, it shall be repaired and then
re-tested on two occasions at least two (2) weeks apart, and then shall pass on each re-test occasion. If the loop
sensor lead-in combination does not pass all these re-tests, a new loop sensor and/or lead-in shall be installed,
and shall pass these tests, at no additional cost.

After the above tests have been satisfactorily completed, all loop sensor/shielded lead-in inductances shall be
measured, a written report of the results shall be filed with the Engineer, and a copy stored with the “box
prints” at the intersection.

Existing Loop or Video Detection

Existing loop/video detection shall be maintained throughout work until new traffic signal and new detection is
operational. If the existing detection is compromised by other work; detection shall be restored within 10
calendar days. All lead-in cables shall be disposed by the contractor at no additional expense.

Should the existing loop detectors be within an area of milling and overlay, the existing loops shall be removed if
not destroyed during the milling process.

ITEM 816.01 CONTINUED
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R3-1 “No Turn on Red” Electronic Blank-Out Sign

Blank-Out signs shall be 36”x36”, be rigidly mounted to mast arms, and be painted BLACK. The blank-out signs
shall be equivalent to a R3-1 sign and denote a no turn on red condition during the bus priority time, flashing
operations, and the pedestrian phase as indicated on the plans.

Electronic Blank-Out sign shall conform to MUTCD, MassDOT, ITE, and NEMA standards for indication, housing,
font layout.

Blank-Out sign shall include sun visor, provided dimming capabilities, and provide a non-glare window.

Blank-Out sign shall consist on L.E.D. indications that meet ITE specifications for color and viewing angle. L.E.D.s
are to be operational during phasing as specified in the plan set.

Software

All amplifier software shall be supplied with the latest available revision. Any software upgrades released by the
manufacturer shall be supplied at no charge to the Owner for a period of five years after acceptance of the traffic
signal installation.

Data Base Programming
Each programmable local hardware component (i.e., detector amplifier) shall be initially programmed by the
Contractor based on information contained on the plans.

Three sets of hard copy programming per device shall be supplied by the Contractor.

Traffic Signal Timing — Fine Tuning

After the Contractor has finished all other associated signal control equipment and after the Contractor has set
the signal equipment to operate as specified in the contract documents, the fine tuning, adjusting and testing
period shall begin. The Contractor shall advise the Engineer, City Department in writing of the date of the
beginning of the fine-tuning and testing period.

During this period, the Contractor, under the direction of the Engineer will make necessary adjustments and
tests to ensure safe and efficient operation of the equipment. This period shall not last be less than 30 days. The
contract completion date shall take this testing period into consideration. No request for final acceptance will be
considered until successful completion of the testing period.

The Contractor shall notify the City of Lawrence and the Engineer in writing of the starting date of the fine-
tuning period and shall have City of Lawrence present for an inspection of the traffic signal.

Final Acceptance

Upon successful completion of the 30-day testing period wherein the new components of the traffic signal system
has operated for 30 days without failure, the Contractor shall notify the City. The Engineer will make a final
inspection of the installation in the presence of the City and the Contractor. An inspection check will be made to
ensure that all equipment, materials, installations and operations are in accordance with the construction contract,
plans and specifications.

ITEM 816.01 CONTINUED
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The Engineer will notify the Contractor in writing of any items in which the inspection reveals that the work is
incomplete, defective, or does not otherwise meet the project specifications. The Contractor shall perform the
corrective actions necessary to achieve final acceptance by the City. These corrective actions shall be done by and
at the expense of the contractor and within 15 days of the date of the inspection report, unless otherwise approved
in writing by the Department.

Guarantee After Final Acceptance

The Contractor shall diagnose (troubleshoot) the system and replace any part of the traffic signal system found
to be defective in workmanship, material or manner of functioning within six months from date of final
acceptance of all the installations under this Contract. This requirement does not affect the one-year warranty
period on equipment specified in Subsection 815.20 of the Standard Specifications. Note: some of the
equipment installed under this Contract shall have a warranty period beyond one year as noted.

Upon the date of acceptance of the project by the City, the Contractor shall turn over all guarantees and warranties
to the City.

Technical Manuals and “Box Prints”
Per MassDOT Specifications the Contractor shall provide prior to final acceptance as furnished by the
manufacturer.

1. Controller Unit, Flasher, Load Switches, Conflict Monitor an all external logic units.

a. Electronic schematic of circuit boards.

b. Pictorial layout of components on circuit boards.

c. Service manual for troubleshooting.

d. Manual describing the theory of operations.

e. Parts list showing manufacturer’s part number and location.
2. Controller cabinet.

a. Cabinet wiring diagram (3 sets).

b. Field wiring diagram (3 sets).

Method of Measurement and Basis of Payment
Iltem 816.01 shall be measured and paid for at the Contract lump sum price, which price shall include all labor,
material, equipment and incidental costs required to complete the work.
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ITEM 874.8 MISCELLANEOUS SIGN REMOVED AND DISCARDED EACH

GENERAL

Work under this item shall conform to the relevant provisions of Section 828 of the Standard Specifications and
the following:

The work includes the removal of signs, posts, and hardware. Work shall also include the removal and disposal
of footings, if present, up to a depth of 12 inches below the proposed surface of sidewalks and driveways as well
as up to 36 inches below the proposed roadway.

The Contractor shall backfill with compacted gravel all holes resulting from the removal of the existing signs and
their foundations and restore the area to match existing conditions of adjacent areas.

METHOD OF MEASUREMENT AND BASIS OF PAYMENT
Miscellaneous Sign Removed and Discarded will be measured and paid for at the Contract unit price per each,
which price shall include all labor, materials, equipment and incidental costs required to complete the work.

No separate payment will be made for gravel backfill or excavation and disposal of existing footings, if required,
but all costs in connection therewith shall be included in the Contract unit price bid.

<< END OF SPECIAL PROVISIONS >>

G-2290 RFP for Shelter Installations 33



APPENDIX C

Required Certifications & Forms

1)
2)
3)
4)
5)
6)
7)
8)

Financial & Legal Status Statement
W-9

Non-Collusion Certification
Statement of Tax Compliance
Debarment Certification

Lobbying Certification

Buy America Certification
Addenda Acknowledgement Form
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FINANCIAL AND LEGAL STATUS STATEMENT

A. ldentification of Company and General Information

1. Tax Identification Number:

Name of Organization:

Business Address:

Telephone Number:

2. Legal Status of Organization: (Check One)

For-profit corporation or Joint Venture Corporation
For-profit partnership or sole proprietorship
Non-profit corporation Public Agency
Other (Identify):

3. How many years has your firm been engaged in this business under its present name?
4. Have you ever refused to sign a contract at your original proposal or proposed price?

5. Have you ever defaulted on a contract:

6. Upon request you will furnish any other information (appropriate to this solicitation) that MeVa may
require.

7. Name of Chief Executive Officer (or Administrator) of Organization:

8. Name of individual designated to represent your organization in subsequent discussions or negotiations
related to this solicitation:

(Name)

(Phone)

SIGNATURE OF CHIEF EXECUTIVE OFFICER DATE
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Give Form to the
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AFFIDAVIT OF NON-COLLUSION

PROJECT NAME:

The undersigned being duly sworn according to law on my oath depose and say that that | am the

(Sole Owner; Partner, President, Treasurer, or Other Duty Authorized Official of a Corporation)

of

(Name of Firm as Appearing in Submitted Proposal)

having a usual place of business in

(City/Town, State and County)

And that | executed this proposal with the full authority to do so. | certify under penalties of perjury that this
proposal is in all respects bona fide, fair and made without collusion or fraud with any other person. As used in
this paragraph the word “person” shall mean any natural person, joint venture, partnership, corporation or
other business or legal entity. The bidder/proposer has not, directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free, competitive bidding in
connection with the above-named project; and that all statements contained in the proposal and in this affidavit
are true and correct.

(Signature)

(Name and Title of Person Making Affidavit)

Sworn to before me this day of, 20

Notary Public:

My commission expires:
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STATEMENT OF TAX COMPLIANCE

Pursuant to Massachusetts General Laws, Chapter 62C, Section 49A, the undersigned certifies under the
penalties of perjury that to the best of their knowledge and belief that I, the owner, and principals thereof are in
compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and
withholding and remitting child support.

Name of Individual or Social Security Number
Corporate Name or Federal Identification Number
By: Date:

(Name and Title)

Approval of a contract or other agreement will not be granted unless this certification is signed by the
contractor. Your Social Security Number (SSN) or Federal Employer Identification Number (FEIN) may be
furnished to the Massachusetts Department of Revenue to determine whether you have met tax filing or tax
payment obligations. Providers who fail to correct their non-filing or delinquency will not have a contract or
other agreement issued, renewed, or extended.

NOTE: Any questions concerning the law, or its implementation may be directed to the Massachusetts
Department of Revenue; Telephone Number (617) 727- 4201.

FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTIONS

The contractor certifies that it:

1. Does not have any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely
manner pursuant to an agreement with the authority responsible for collecting the tax liability; and

2. Was not convicted of the felony criminal violation under any Federal law within the preceding 24
months. If the contractor cannot so certify, MeVa will refer the matter to FTA and not enter into any
Third-Party Agreement with the Third-Party Participant without FTA’s written approval.

3. The contractor will flow this requirement down to participants at all lower tiers (subcontractors),
without regard to the value of any sub-agreement.

By: Date:

(Name and Title)
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DEBARMENT CERTIFICATIONS

Company Name

Authorized Official’s Name

DUNS Number

Company Address

Phone Number

Contact Email

*|s the Company currently register with SAM.gov?

Is your Registration Status listed as Active?

* All contractors entering into agreements with agencies such as MeVa are encouraged to register at
www.sam.gov. This allows MeVa to see any exclusion status and opens up opportunities for other federal work.

Federal Debarment Certification:

By signing below, | hereby certify that our company (as presented in the table above), its principals, (defined at 2
C.F.R. § 180.995), affiliates, (defined at 2 C.F.R. § 180.905), and subcontractors are eligible to participate in this
federally funded contract and are not presently declared by any Federal department or agency to be Debarred,
Suspended, Proposed for Disbarment, Declared Ineligible, Voluntarily Excluded, or Disqualified from
participation in any federally assisted Award.

Commonwealth of Massachusetts Debarment Certification:

By signing below, | hereby certify that our company (as presented in the table above), its principals, affiliates,
and subcontractors are not on the list for Debarment from doing business in the Commonwealth of
Massachusetts with any Massachusetts State Agencies. (The list is found at https://www.mass.gov/doc/ags-fair-
labor-division-debarment-list)

Executed this day of ,20

By

(Signature of Contractor’s Authorized Official)

(Title of Authorized Official)
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CERTIFICATION REGARDING LOBBYING

, hereby certify on behalf

of

(Name and Title of Contractor’s Authorized Official)

that:

1)

2)

3)

(Name of Contractor’s Organization)

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress or an employee of a member of Congress in connection
with the awarding of any federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement and the extension, continuation, renewal,
amendment or modification of any Federal contract, grant, loan or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress or an employee of a member of Congress in connection with this
Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit
Standard Form — LLL, “Disclosure Form to Report Lobbying”, in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the award documents
for all sub-awards at all tiers (including subcontracts, sub-grants and contracts under grants, loans, and
cooperative agreements) and that all sub-recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering this transaction
imposed by Section 1352, Title 31 U.S. Code. Any person who fails to file the required certification or disclosure
form shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each failure.
[Note: Pursuant to 31 U.S.C., 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to file or
amend a required certification or disclosure form shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such expenditure or failure.]

Executed this day of ,20

By

(Signature of Contractor’s Authorized Official)

(Title of Authorized Official)
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BUY AMERICA MANUFACTURED GOODS CERTIFICATION
(Steel, Iron, Manufactured Products & Construction Materials)

(To be submitted with each bid or offer exceeding $150,000)
Certification is a requirement for the procurement of steel, iron, manufactured products, and/or construction
materials in Compliance with 49 U.S.C. 5323(j) and the applicable regulations in 49 CFR part 661, as well as 2 CFR

§200.322 “Domestic Preferences for Procurements.”

SELECT AND COMPLETE ONLY ONE OF THE FOLLOWING CERTIFICATIONS:

Certificate of Compliance with 49 U.S.C. 5323 (j) (1)

The Proposer hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j) (1) and the applicable
regulations in 49 CFR Part 661.

Signature:

Title:

Firm:

Date:

Certificate of Non-Compliance with 49 U.S.C. 5323 (j) (1)

The Proposer hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j), but it may
qualify for an exception to the requirement pursuant to 49 U.S.C. 5323(j)(2), as amended, and the applicable
regulations in 49 CFR 661.7.

Signature:

Title:

Firm:

Date:
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ADDENDA ACKNOWLEDGEMENT FORM

The undersigned acknowledges receipt of the following addenda to the Documents.

(Give number and date of each):

Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date
Addendum No. Date

Failure to acknowledge receipt of all addenda may cause the proposal to be considered non-responsive to the
Invitation, which will require rejection of the proposal.

Signature

Title
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APPENDIX D

Disadvantaged Business Enterprise (DBE)

The DBE contracting requirements flow down to all third-party contractors and their contracts at every tier. It is
the recipient’s (MeVa) and the prime contractor’s responsibility to ensure the DBE requirements are applied
across the board to all contractors and subcontractors. Should a subcontractor fail to comply with the DBE
regulations, FTA would look to the recipient to make sure it intervenes to monitor compliance. The onus for
compliance is on the recipient.

Overview

It is the policy of the Merrimack Valley Regional Transit Authority (MeVa) and the United States Department of
Transportation (“DOT”) that Disadvantaged Business Enterprises (“DBEs”), as defined herein and in the Federal
regulations published at 49 C.F.R. part 26, shall have an equal opportunity to participate in DOT-assisted
contracts. It is also the policy of MeVa to:

1. Ensure nondiscrimination in the award and administration of DOT-assisted contracts;

2. Create a level playing field on which DBE’s can compete fairly for DOT-assisted contracts;

3. Ensure that the DBE program is narrowly tailored in accordance with applicable law;

4. Ensure that only firms that fully meet 49 C.F.R. part 26 eligibility standards are permitted to participate
as DBE’s;
Help remove barriers to the participation of DBEs in DOT assisted contracts;
To promote the use of DBEs in all types of federally assisted contracts and procurement activities; and
7. Assist in the development of firms that can compete successfully in the marketplace outside the DBE

program.

ow

This Contract is subject to 49 C.F.R. part 26. Therefore, the Contractor must satisfy the requirements for DBE
participation as set forth herein. These requirements are in addition to all other equal opportunity employment
requirements of this Contract. MeVa shall make all determinations with regard to whether or not a
Bidder/Proposer is in compliance with the requirements stated herein. In assessing compliance, MeVa may
consider during its review of the Bidder/Offeror’s submission package, the Bidder/Proposer’s documented
history of non-compliance with DBE requirements on previous contracts with MeVa.

Contract Assurance
The Contractor, or any lower-ties subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this Contract. The Contractor shall carry out applicable requirements of 49 C.F.R.
part 26 in the award and administration of DOT-assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this Contract, which may result in the termination of this Contract or such
other remedy as MeVa deems appropriate.

DBE Participation
For the purpose of this Contract, MeVa will accept only DBE’s who are:

1. Certified, at the time of bid opening or proposal evaluation, by the Supplier Diversity Office (SDO) of the
Commonwealth of Massachusetts; or
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2. An out-of-state firm who has been certified by either a local government, state government or Federal
government entity authorized to certify DBE status or an agency whose DBE certification process has
received FTA approval; or

3. Certified by another agency approved by MeVa.

Proposed Submission
Each Bidder/Offeror, as part of its submission, shall supply the following information:

1. Alist of all subcontractors, including Certified DBEs, with whom the Bidder/Proposer intends to contract
for the performance of portions of the work under the Contract, the agreed price to be paid to each sub
for work, the Contract items or parts to be performed by each sub, a proposed timetable for the
performance or delivery of the Contract item, and other information as required by the DBE
Participation Schedule (see below). No work shall be included in the Schedule that the Bidder/Proposer
has reason to believe the listed DBE will subcontract, at any tier, to other than another DBE. If awarded
the Contract, the Bidder/Proposer may not deviate from the DBE Participation Schedule submitted in
response to the bid. Any subsequent changes and/or substitutions of DBE firms will require review and
written approval by MeVa.

2. An original DBE Letter of Intent (see below) from each DBE listed in the DBE Participation Schedule.

3. An original DBE Affidavit (see below) from each DBE stating that there has not been any change in its
status since the date of its last certification. A copy of the DBE’s most recent Certification must
accompany this Affidavit.

DBE Participation Goal

The DBE participation goal for this Contract is set at 5%. This goal represents those elements of work under this
Contract performed by Certified Disadvantaged Business Enterprises for amounts totaling not less than 5% of
the total Contract price. Failure to meet the stated goal at the time of proposal submission may render the
Bidder/Proposer non-responsive.

Good Faith Efforts

If the Bidder/Proposer is unable to meet the goal set forth above (DBE Participation Goal), MeVa will consider
the Bidder/Proposer’s documented good faith efforts to meet the goal in determining responsiveness. The types
of actions that MeVa will consider as part of the Bidder/Proposer’s good faith efforts include, but are not limited
to, the following:

1. Documented communication with MeVa’s DBE Officer (questions about IFB or RFP requirements,
subcontracting opportunities, appropriate certification, will be addressed in a timely fashion);

2. Pre-bid meeting attendance. At the pre-bid meeting, MeVa generally informs potential
Bidder/Proposer’s of DBE subcontracting opportunities;

3. The Bidder/Proposer’s own solicitations to obtain DBE involvement in general circulation media, trade
association publication, minority-focus media and other reasonable and available means within
sufficient time to allow DBEs to respond to the solicitation;

4. Written notification to DBEs encouraging participation in the proposed Contract; and

5. Efforts made to identify specific portions of the work that might be performed by DBEs.

The Bidder/Proposer shall provide the following details, at a minimum, of the specific efforts it made to
negotiate in good faith with DBEs for elements of the Contract:
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1. The names, addresses, and telephone numbers of DBEs that were contacted;

2. Adescription of the information provided to targeted DBEs regarding the specifications and bid
proposals for portions of the work;

3. Efforts made to assist DBEs contacted in obtaining bonding or insurance required by the Bidder or the
Authority.

Further, the documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted when a non-DBE subcontractor was selected over a DBE for work on the contract. 49 C.F.R. §
26.53(b) (2) (VI). In determining whether a Bidder/Proposer has made good faith efforts, the Authority may take
into account the performance of other Bidders/Proposers in meeting the Contract goals. For example, if the
apparent successful Bidder/Proposer failed to meet the goal, but meets or exceeds the average DBE
participation obtained by other Bidders/Proposers, the Authority may view this as evidence of the
Bidder/Proposer having made good faith efforts.

Definition of Good Faith Efforts

Making good faith efforts means taking all the necessary and reasonable steps to achieve a DBE goal which by
their scope, intensity and appropriateness could reasonably be expected to obtain DBE participation even if
these efforts were not fully successful.

In order for MeVa to make a good faith effort determination, answers to the following questions are required:

1. Has Proposer solicited, through all reasonable and available means, the interest of all DBEs who have
the capability to perform the work of the contract?

2. Has Proposer solicited the interest of DBEs within sufficient time to allow DBEs to respond to the
solicitation?

3. Has Proposer provided interested DBEs with adequate information about the plans and specifications in
a timely manner to assist the DBEs in responding to the solicitation?

4. Has Proposer taken reasonable and appropriate steps to follow up on its solicitations to interested
DBEs?

5. Has Proposer selected portions of work to be performed by DBEs in such a manner as to increase the
likelihood that the DBE contract goal will be satisfied?

6. Has Proposer negotiated in good faith with interested DBEs?

7. Has Proposer rejected responses from interested DBEs without reasonable justification?

Administrative Reconsideration

Within five (5) business days of being informed by MeV that it is not responsive or responsible because it has not
documented sufficient good faith efforts, the Bidder/Proposer may request administrative reconsideration. The
Bidder/Proposer should make this request in writing to MeVa. The request will be forwarded to a
reconsideration official who will not have played any role in the original determination that the Bidder/Proposer
did not document sufficient good faith efforts.

As part of this reconsideration, the Bidder/Proposer will have the opportunity to provide written documentation
or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so. The
Bidder/Offeror will have the opportunity to meet in person with the assigned reconsideration official to discuss
the issue of whether it met the goal or made adequate good faith efforts to do so. MeVa will send the
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Bidder/Offeror a written decision on its reconsideration, explaining the basis for finding that the Bidder/Offeror
did or did not meet the goal or make adequate A-34 good faith efforts to do so. The result of the reconsideration
process is not administratively appealable to the Department of Transportation.

Termination of DBE Subcontractor

The Contractor shall not terminate the DBE subcontractor(s) listed in the DBE Participation Schedule (see below)
without MeVa’s prior written consent. MeVa may provide such written consent only if the Contractor has good
cause to terminate the DBE firm. Before transmitting a request to terminate, the Contractor shall give notice in
writing to the DBE subcontractor of its intent to terminate and the reason for the request. The Contractor shall
give the DBE five (5) days to respond to the notice and advise of the reasons why it objects to the proposed
termination. When a DBE subcontractor is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make good faith efforts to find another DBE subcontractor to substitute for the original DBE
and immediately notify MeVa in writing of its efforts to replace the original DBE. These good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the Contract as the DBE that
was terminated, to the extent needed to meet the Contract goal established for this procurement. Failure to
comply with these requirements will be in accordance with the “Sanctions for Violations” section below.

Continued Compliance
MeVa shall monitor the Contractor’s DBE compliance during the life of the Contract. In the event this procurement
exceeds sixty (60) days AND progress payments are allowed in the contract, (such as in construction contracts),
the Contractor must submit with each Application for Payment (invoice) the following details for each DBE and
non-DBE subcontractor:

e List of all subcontractors under contract on the project

e DBE Status of each listed subcontractor (DBE or Non-DBE)

e Contact Name and Phone # for each listed subcontractor

e Total Value of Subcontract for each listed subcontractor (value should NOT include overhead/profit of GC,
only what will be paid to the subcontractor).

e Value of Work Completed during current payment request

e Value of Work Completed over life of contract

e If value for completed work equals the total value of the subcontract, provide confirmation that any
retainage held will be released to the subcontractor within 30 days of payment to GC by MeVa.

This documentation will be compared to the documents submitted with this proposal to ensure that no
subcontractor substitutions were made without the consent of MeVa, and that contract values match the DBE
Participation Schedule.

The successful Bidder/Proposer shall permit:

e MeVa to have access to necessary records to examine information as MeVa deems appropriate for the
purpose of investigating and determining compliance with this provision, including, but not limited to,
records of expenditures, invoices, and contract between the successful Bidder/Proposer and other DBE
parties entered into during the life of the Contract.

e The authorized representative(s) of MeVa, the U.S. Department of Transportation, the Comptroller
General of the United States, to inspect and audit all data and record of the Contractor relating to its
performance under the Disadvantaged Business Enterprise Participation provision of this Contract.
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e All data/record(s) pertaining to DBE shall be maintained accordance with 2 C.F.R. § 200.333. See the
“Access to Records” federal clause in Appendix E for more details.

Sanctions for Violations
If at any time MeVa has reason to believe that the Contractor is in violation of its obligations under this Agreement
or has otherwise failed to comply with terms of this Section, MeVa may, in addition to pursuing any other available
legal remedy, commence proceedings, which may include but are not limited to, the following:

e Suspension of any payment or part due the Contractor until such time as the issues concerning the
Contractor’s compliance are resolved; and

e Termination or cancellation of the Contract, in whole or in part, unless the successful Contractor is able
to demonstrate within a reasonable time that it is in compliance with the DBE terms stated herein.
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DBE PARTICIPATION SCHEDULE

| hereby certify that

(Name of Company)

— Is a Certified Disadvantaged Business Enterprise (DBE) — as defined in 49 CFR (Subtitle A) Part 26.5
OR

— Is NOT a Certified Disadvantaged Business Enterprise.

| further certify that our company shall:

— Perform 100% of the work required, including the provision of goods/materials, to fulfill the scope of services
being procured under this RFP/IFB.

OR

— Utilize the following subcontractor(s) in the performance of the work required under this bid. The following is
a breakdown of the contract work for our company and its subcontractors:

LIST ALL SUB-CONTRACTORS BEING UTILIZED ON THIS PROJECT REGARDLESS OF DBE STATUS

Company/Firm Name: Contact Person/ Function being S Value of Work | DBE Status
pany ) Email: performed: to be Performed | (Y or N):
Total contract $ Total DBE(s) $ DBE Value as a % %

Value: Value: of Contract Value: 0

| attest that the information above is true and accurate to the best of my knowledge and information.

Signature of Contractor’s Authorized Representative Date
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DISADVANTAGED BUSINESS ENTERPRISE LETTER OF INTENT

To:

(Name of Prime Bidder/Proposer)

The undersigned intends to perform work in connection with this project as a DBE.

The Disadvantaged Business status of the undersigned can be confirmed on the most recent list of Certified

Disadvantaged Business Enterprises published by Office of Supplier Diversity (OSD) of the Commonwealth of

Massachusetts:

The undersigned is prepared to perform the following work in connection with the project, (specify in detail

particular work items or parts thereof to be performed):

At the following price:

You have projected the following commencement date for such work, and the undersigned is projecting
completion of such work as follows:

Items Projected Projected
Commencement Date Completion Date

The above work will not be sublet to a non-Disadvantaged Business Enterprise at any tier. The
undersigned will enter into a formal agreement for the above work with you conditioned upon your
execution of a contract with the MeVa.

DBE Company Name:

Contact Name:

Contact Title:

Contact Email:

Contact Phone #:

Billing Department Email:

Billing Department Phone #:

By: Date:

(Signature)
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) AFFIDAVIT

The undersigned being duly sworn, deposes and says that he/she is the

(Sole owner; partner; president; treasurer; or other duly authorized official of a corporation)

of

(Name of DBE)

and certifies that since the date of its certification by Supplier Diversity Office of the Commonwealth of
Massachusetts:

(Insert Date)

that this certification has not been revoked, nor expired, nor has there been any change in the disadvantaged
class status.

(Name of DBE Firm)

(Signature and Title of Person Making Affidavit)

Sworn to before me this day of 20

(Notary Public)

NOTE: The Proposer must attach the DBEs most recent certification letter or document to this affidavit.
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REQUIRED FTA CLAUSES

All FTA-Assisted Third-Party Contracts and Subcontracts

A. NO GOVERNMENT OBLIGATION TO THIRD PARTIES

The Agency (MEVA) and Contractor acknowledge and agree that, notwithstanding any concurrence by the
Federal Government in or approval of the solicitation or award of the underlying Contract, absent the
express written consent by the Federal Government, the Federal Government is not a party to this Contract
and shall not be subject to any obligations or liabilities to the Agency, Contractor or any other party
(whether or not a party to that contract) pertaining to any matter resulting from the underlying Contract.
The Contractor agrees to include the above clause in each subcontract financed in whole or in part with
Federal assistance provided by the FTA. It is further agreed that the clause shall not be modified, except to
identify the subcontractor who will be subject to its provisions.

B. ACCESS TO RECORDS AND REPORTS
1. Record Retention: The Contractor will retain and will require its subcontractors of all tiers to retain,
complete and readily accessible records related in whole or in part to the contract, including, but not
limited to, data, documents, reports, statistics, sub-Contracts, leases, subcontracts, arrangements,
other third-party Contracts of any type, and supporting materials related to those records.

2. Retention Period: The Contractor agrees to comply with the record retention requirements in
accordance with 2 C.F.R. § 200.333. The Contractor shall maintain all books, records, accounts and
reports required under this Contract for a period of at not less than three (3) years after the date of
termination or expiration of this Contract, except in the event of litigation or settlement of claims
arising from the performance of this Contract, in which case records shall be maintained until the
disposition of all such litigation, appeals, claims or exceptions related thereto.

3. Access to Records: The Contractor agrees to provide sufficient access to FTA and its contractors to
inspect and audit records and information related to performance of this contract in accordance
with 2 CFR § 200.337.

4. Access to the Sites of Performance: The Contractor agrees to permit FTA, and its contractors, access
to the sites of performance under this contract in accordance with 2 CFR § 200.337.

C. FEDERAL CHANGES

49 CFR Part 18 Federal Changes - Contractor shall at all times comply with all applicable FTA regulations,
policies, procedures and directives, including without limitation those listed directly or by reference in the
Master Agreement between Purchaser and FTA, as they may be amended or promulgated from time to time
during the term of this contract. Contractor's failure to so comply shall constitute a material breach of this
contract.

D. CIVIL RIGHTS AND EQUAL OPPORTUNITY

The Agency (MEVA) is an Equal Opportunity Employer. As such, the Agency agrees to comply with all
applicable Federal civil rights laws and implementing regulations. Apart from inconsistent requirements
imposed by Federal laws or regulations, the Agency agrees to comply with the requirements of 49 U.S.C. §
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5323(h) (3) by not using any Federal assistance awarded by FTA to support procurements using exclusionary
or discriminatory specifications.

Under this Contract, the Contractor shall at all times comply with the following requirements and shall

include these requirements in each subcontract entered into as part thereof.

1. Nondiscrimination. In accordance with Federal transit law at 49 U.S.C. § 5332, the Contractor agrees that
it will not discriminate against any employee or applicant for employment because of race, color, religion,
national origin, sex, disability, or age.In addition, the Contractor agrees to comply with applicable Federal
implementing regulations and other implementing requirements FTA may issue.

2. Race, Color, Religion, National Origin, Sex. In accordance with Title VII of the Civil Rights Act, as amended,
42 U.S.C. § 2000e et seq., and Federal transit laws at 49 U.S.C. § 5332, the Contractor agrees to comply
with all applicable equal employment opportunity requirements of U.S. Department of Labor (U.S. DOL)
regulations, "Office of Federal Contract Compliance Programs, Equal Employment Opportunity,
Department of Labor," 41 C.F.R. chapter 60, and Executive Order No. 11246, "Equal Employment
Opportunity in Federal Employment," September 24, 1965, 42 U.S.C. § 2000e note, as amended by any
later Executive Order that amends or supersedes it, referenced in 42 U.S.C. § 2000e note. The Contractor
agrees to take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without regard to their race, color, religion, national origin, or sex (including sexual
orientation and gender identity). Such action shall include, but not be limited to, the following:
employment, promotion, demotion or transfer, recruitment or recruitment advertising, layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. In addition, the Contractor agrees to comply with any implementing requirements FTA
may issue.

3. Age. In accordance with the Age Discrimination in Employment Act, 29 U.S.C. §§ 621- 634, U.S. Equal
Employment Opportunity Commission (U.S. EEOC) regulations, “Age Discrimination in Employment Act,”
29 C.F.R. part 1625, the Age Discrimination Actof 1975, as amended, 42 U.S.C. § 6101 et seq., U.S. Health
and Human Services regulations, “Nondiscrimination on the Basis of Age in Programs or Activities
Receiving Federal Financial Assistance,” 45 C.F.R. part 90, and Federal transit law at 49 U.S.C. § 5332, the
Contractor agrees to refrain from discrimination against present and prospective employees for reason of
age. In addition, the Contractor agrees to comply with any Implementing requirements FTA may issue.

4. Disabilities. In accordance with section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. §
794, the Americans with Disabilities Act of 1990, as amended,42 U.S.C. § 12101 et seq., the Architectural
Barriers Act of 1968, as amended, 42 U.S.C. § 4151 et seq., and Federal transit law at 49 U.S.C. § 5332, the
Contractor agrees that it will not discriminate against individuals on the basis of disability. In addition, the
Contractor agrees to comply with any implementing requirements FTA may issue.

5. Promoting Free Speech and Religious Liberty. The Contractor shall ensure that Federal funding is
expended in full accordance with the U.S. Constitution, Federal Law, and statutory and public policy
requirements: including, but not limited to, those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.

E. ENERGY CONSERVATION

The contractor agrees to comply with mandatory standards and policies relating to energy efficiency, which
are contained in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (42 U.S.C.§ 6201).

F. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

The provisions within include, in part, certain Standard Terms and Conditions required under the Uniform
Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 CFR § 200),
whether or not expressly set forth in the preceding contract provisions. All contractual provisions required
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by DOT, detailed in 2 CFR § 200 or as amended by 2 CFR §1201, or the most recent version of FTA Circular
4220.1 are hereby incorporated by reference. Anything to the contrary herein notwithstanding, all
mandated terms shall be deemed to control in the event of a conflict with other provisions contained in this
Contract. The Contractor shall not perform any act, fail to perform any act, or refuse to comply with any
request which would cause a violation of the FTA terms and conditions.

G. PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR
EQUIPMENT.
Recipients and subrecipients are prohibited from obligating or expending loans grant funds to:
(1) Procure or obtain;
(2) Extend or renew a contract to procure or obtain; or
(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or
systems that uses covered telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system. As described in Public Law

115-232, section 889, covered telecommunications equipment is telecommunications equipment

produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such

entities).

a. Forthe purpose of public safety, security of government facilities, physical security surveillance
of critical infrastructure, and other national security purposes, video surveillance and
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or
affiliate of such entities).

b. Telecommunications or video surveillance services provided by such entities or using such
equipment.

c. Telecommunications or video surveillance equipment or services produced or provided by an
entity that the Secretary of Defense, in consultation with the Director of National Intelligence or
the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or
controlled by, or otherwise connected to, the government of a covered foreign country.

In implementing the prohibition under Public Law 115-232, section 889, subsection (f), paragraph (1), heads
of executive agencies administering loan, grant, or subsidy programs shall prioritize available funding and
technical support to assist affected businesses, institutions and organizations as is reasonably necessary for
those affected entities to transition from covered communications equipment and services, to procure
replacement equipment and services, and to ensure that communications service to users and customers is
sustained. See Public Law 115-232, section 889 for additional information. See also 2 CFR § 200.471.

H. SAFE OPERATION OF MOTOR VEHICLES

1. Seat Belt Use

The Contractor is encouraged to adopt and promote on-the-job seat belt use policies and programs for
its employees and other personnel that operate company-owned vehicles, company rented vehicles, or
personally operated vehicles. The terms “company-owned” and “company-leased” refer to vehicles
owned or leased either by the Contractor or Agency.

2. Distracted Driving

The Contractor agrees to adopt and enforce workplace safety policies to decrease crashes caused by
distracted drivers, including policies to ban text messaging while using an electronic device supplied by
an employer, and driving a vehicle the driver owns or rents, a vehicle Contactor owns, leases, or rents,
or privately-owned vehicle when on official business in connection with the work performed hereunder.
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. NOTICE TO THIRD PARTY PARTICIPANTS

Federal requirements that apply to the Recipient (MEVA) or the Award, the accompanying Underlying
Agreement, and any Amendments thereto may change due to changes in federal law, regulation, other
requirements, or guidance, or changes in the Recipient’s Underlying Agreement including any information
incorporated by reference and made part of that Underlying Agreement; and Applicable changes to those
federal requirements will apply to each Third Party Agreement (Contract) and parties thereto at any tier.

J.  PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED ACTS

1. The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as
amended, 31 U.S.C. &&3801 et seq. And US DOT regulations “Program Fraud Civil Remedies,” 49 C.F.R.
Part 31, apply to is actions pertaining to this Project. Upon execution of the underlying contract, the
Contractor certifies or affirms the truthfulness and accuracy of any statement it has made, it makes,
it may make, or causes to be made, pertaining to the underlying contract or the FTA assisted project
for which this contract work is being performed. In addition to other penalties that may be applicable,
the Contractor further acknowledges that if it makes, or causes to be made, a false, fictitious, or
fraudulent claim, statement, submission, or certification, the Federal Government reserves the right
to impose the penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the
extent the Federal Government deems appropriate.

2. The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or
fraudulent claim, statement, submission, or certification to the Federal Government under a contract
connected with a project that is financed in whole or in part with Federal assistance originally awarded
by FTA under the authority of 49 U.S.C. §5307, the Government reserves the right to impose the
penalties of 18 U.S.C. £5307(n)(1) on the Contractor, to the extent the Federal Government deems
appropriate.

3. The Contractor agrees to include the above two clauses in each subcontract financed in whole or in
part with Federal assistance provided by FTA. It is further agreed that the clauses shall not be
modified, except to identify the subcontractor who will be subject to the provisions.

K. TRAFFICKING IN PERSONS
The contractor agrees that it and its employees that participate in MEVA’s federally funded contract, may
not:

1. Engage in severe forms of trafficking in persons during the contract period of time;

2. Procure a commercial sex act during the contract period of time; or

3. Use forced labor in the performance of the contract or any sub-agreements thereunder.

FTA-Assisted Third-Party Contracts and Subcontracts Exceeding $10,000

L. PROCUREMENT OF RECOVERED MATERIALS

A non-Federal entity that is a state agency or agency of a political subdivision of a state and its contractors
must comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation
and Recovery Act. The requirements of Section 6002 include procuring only items designated in guidelines
of the Environmental Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of
recovered materials practicable, consistent with maintaining a satisfactory level of competition, where the
purchase price of the item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal
year exceeded $10,000; procuring solid waste management services in a manner that maximizes energy and
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resource recovery; and establishing an affirmative procurement program for procurement of recovered
materials identified in the EPA guidelines.

1. Inthe performance of this contract, the Contractor shall make maximum use of products containing
recovered materials that are EPA-designated items unless the product cannot be acquired—

a. Competitively within a timeframe providing for compliance with the contract performance
schedule;

b. Meeting contract performance requirements; or
At a reasonable price.

2. Information about this requirement, along with the list of EPA-designate items, is available at EPA’s
Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program

M. TERMINATION

1. Termination for Convenience (General Provision)

The Agency may terminate this contract, in whole or in part, at any time by written notice to the
Contractor when it is in the Agency’s best interest. The Contractor shall be paid its costs, including
contract close-out costs, and profit on work performed up to the time of termination. The Contractor
shall promptly submit its termination claim to Agency to be paid the Contractor. If the Contractor has
any property in its possession belonging to Agency, the Contractor will account for the same, and
dispose of it in the manner Agency directs.

2. Termination for Default [Breach or Cause] (General Provision)

If the Contractor does not deliver supplies in accordance with the contract delivery schedule, or if the
contract is for services, the Contractor fails to perform in the manner called for in the contract, or if the
Contractor fails to comply with any other provisions of the contract, the Agency may terminate this
contract for default. Termination shall be affected by serving a Notice of Termination on the Contractor
setting forth the manner in which the Contractor is in default. The Contractor will be paid only the
contract price for supplies delivered and accepted, or services performed in accordance with the
manner of performance set forth in the contract. If it is later determined by the Agency that the
Contractor had an excusable reason for not performing, such as a strike, fire, or flood, events which are
not the fault of or are beyond the control of the Contractor, the Agency, after setting up a new delivery
of performance schedule, may allow the Contractor to continue work, or treat the termination as a
Termination for Convenience.

3. Opportunity to Cure (General Provision)

The Agency, in its sole discretion may, in the case of a termination for breach or default, allow the
Contractor [an appropriately short period of time] in which to cure the defect. In such case, the Notice
of Termination will state the time period in which cure is permitted and other appropriate conditions

If Contractor fails to remedy to Agency's satisfaction the breach or default of any of the terms,
covenants, or conditions of this Contract within [10 days] after receipt by Contractor of written notice
from Agency setting forth the nature of said breach or default, Agency shall have the right to terminate
the contract without any further obligation to Contractor. Any such termination for default shall not in
any way operate to preclude Agency from also pursuing all available remedies against Contractor and its
sureties for said breach or default.
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4.  Waiver of Remedies for any Breach

In the event that Agency elects to waive its remedies for any breach by Contractor of any covenant,
term or condition of this contract, such waiver by Agency shall not limit Agency’s remedies for any
succeeding breach of that or of any other covenant, term, or condition of this contract.

5. Termination for Convenience (Professional or Transit Service Contracts)

The Agency, by written notice, may terminate this contract, in whole or in part, when it is in the
Agency’s interest. If this contract is terminated, the Agency shall be liable only for payment under the
payment provisions of this contract for services rendered before the effective date of termination.

6. Termination for Default (Supplies and Service)

If the Contractor fails to deliver supplies or to perform the services within the time specified in this
contract or any extension, or if the Contractor fails to comply with any other provisions of this contract,
the Agency may terminate this contract for default. The Agency shall terminate by delivering to the
Contractor a Notice of Termination specifying the nature of the default. The Contractor will only be paid
the contract price for supplies delivered and accepted, or services performed in accordance with the
manner or performance set forth in this contract.

If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not
in default, the rights and obligations of the parties shall be the same as if the termination had been
issued for the convenience of the Agency.

7. Termination for Default (Transportation Services)

If the Contractor fails to pick up the commodities or to perform the services, including delivery services,
within the time specified in this contract or any extension, or if the Contractor fails to comply with any
other provisions of this contract, the Agency may terminate this contract for default. The Agency shall
terminate by delivering to the Contractor a Notice of Termination specifying the nature of default. The
Contractor will only be paid the contract price for services performed in accordance with the manner of
performance set forth in this contract.

If this contract is terminated while the Contractor has possession of Agency goods, the Contractor shall,
upon direction of the Agency, protect and preserve the goods until surrendered to the Agency or its
agent. The Contractor and Agency shall agree on payment for the preservation and protection of goods.
Failure to agree on an amount will be resolved under the Dispute clause.

If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not
in default, the rights and obligations of the parties shall be the same as if the termination had been
issued for the convenience of the Agency.

8. Termination for Default (Construction)

If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will
ensure its completion within the time specified in this contract or any extension or fails to complete the
work within this time, or if the Contractor fails to comply with any other provision of this contract,
Agency may terminate this contract for default. The Agency shall terminate by delivering to the
Contractor a Notice of Termination specifying the nature of the default. In this event, the Agency may
take over the work and compete it by contract or otherwise, and may take possession of and use any
materials, appliances, and plant on the work site necessary for completing the work. The Contractor and
its sureties shall be liable for any damage to the Agency resulting from the Contractor's refusal or failure
to complete the work within specified time, whether or not the Contractor's right to proceed with the
work is terminated. This liability includes any increased costs incurred by the Agency in completing the
work.

The Contractor's right to proceed shall not be terminated nor shall the Contractorbe charged with
damages under this clause if:
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a. The delay in completing the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor. Examples of such causes include: acts of God,
acts of Agency, acts of another contractor in the performance of acontract with Agency,
epidemics, quarantine restrictions, strikes, freight embargoes; and

b. The Contractor, within [10] days from the beginning of any delay, notifies Agency in writing of the
causes of delay. If, in the judgment of Agency, the delay is excusable, the time for completing the
work shall be extended. The judgment of Agency shall be final and conclusive for the parties, but
subject to appeal under the Disputes clause(s) of this contract.

c. If, after termination of the Contractor's right to proceed, it is determined that the Contractor was
not in default, or that the delay was excusable, the rights and obligations of the parties will be the
same as if the termination had been issued for the convenience of Agency.

9. Termination for Convenience or Default (Architect and Engineering)

The Agency may terminate this contract in whole or in part, for the Agency’s convenience or because of
the failure of the Contractor to fulfill the contract obligations. The Agency shall terminate by delivering
to the Contractor a Notice of Termination specifying the nature, extent, and effective date of the
termination. Upon receipt of the notice, the Contractor shall (1) immediately discontinue all services
affected (unless the notice directs otherwise), and (2) deliver to the Agency ‘s Contracting Officer all
data, drawings, specifications, reports, estimates, summaries, and other information and materials
accumulated in performing this contract, whether completed or in process. Agency has a royalty-free,
nonexclusive, and irrevocable license to reproduce, publish or otherwise use, all such data, drawings,
specifications, reports, estimates, summaries, and other information and materials.

If the termination is for the convenience of the Agency, the Agency’s Contracting Officer shall make an
equitable adjustment in the contract price but shall allow no anticipated profit on unperformed services.

If the termination is for failure of the Contractor to fulfill the contract obligations, the Agency may
complete the work by contact or otherwise and the Contractor shall be liable for any additional cost
incurred by the Agency.

If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not
in default, the rights and obligations of the parties shall be the same as if the termination had been
issued for the convenience of Agency.

10. Termination for Convenience or Default (Cost-Type Contracts)

The Agency may terminate this contract, or any portion of it, by serving a Notice of Termination on the
Contractor. The notice shall state whether the termination is for convenience of Agency or for the
default of the Contractor. If the termination is for default, the notice shall state the manner in which the
Contractor has failed to perform the requirements of the contract. The Contractor shall account for any
property in its possession paid for from funds received from the Agency, or property supplied to the
Contractor by the Agency. If the termination is for default, the Agency may fix the fee, if the contract
provides for a fee, to be paid the Contractor in proportion to the value, if any, of work performed up to
the time of termination. The Contractor shall promptly submit its termination claim to the Agency and
the parties shall negotiate the termination settlement to be paid the Contractor.

If the termination is for the convenience of Agency, the Contractor shall be paid its contract close-out
costs, and a fee, if the contract provided for payment of a fee, in proportion to the work performed up to
the time of termination.

FTA-Assisted Third-Party Contracts and Subcontracts Exceeding $25,000
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N. DEBARMENT AND SUSPENSION

The Contractor shall comply and facilitate compliance with U.S. DOT regulations, “Nonprocurement
Suspension and Debarment,” 2 C.F.R. part 1200, which adopts and supplements the U.S. Office of
Management and Budget “Guidelines to Agencies on Governmentwide Debarment and Suspension
(Nonprocurement),” 2 C.F.R. part 180. These provisions apply to each contract at any tier of 2 $25,000.

As such, the Contractor shall verify that its principals, (defined at 2 C.F.R. § 180.995), affiliates, (defined at 2
C.F.R. § 180.905), and subcontractors are eligible to participate in this federally funded contract and are not
presently declared by any Federal department or agency to be:
1. Debarred from participation in any federally assisted Award;
Suspended from participation in any federally assisted Award;
Proposed for debarment from participation in any federally assisted Award;
Declared ineligible to participate in any federally assisted Award;
Voluntarily excluded from participation in any federally assisted Award; or
6. Disqualified from participation in ay federally assisted Award.

vk wnN

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by the Merrimack Valley
Regional Transit Authority (MeVa). If it is later determined by MeVa that the bidder or proposer knowingly
rendered an erroneous certification, in addition to remedies available to MeVa, the Federal Government
may pursue available remedies, including but not limited to suspension and/or debarment. The bidder or
proposer agrees to comply with the requirements of 2 C.F.R. part 180, subpart C, as supplemented by 2
C.F.R. part 1200, while this offer is valid and throughout the period of any contract that may arise from this
offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier
covered transactions.

O. FEDERAL TAX LIABILITY AND RECENT FELONY CONVICTIONS
1. The contractor certifies that it:

a. Does not have any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for collecting the tax
liability; and

b. Was not convicted of the felony criminal violation under any Federal law within the preceding 24
months. If the contractor cannot so certify, the Recipient will refer the matter to FTA and not
enter into any Third-Party Agreement with the Third-Party Participant without FTA’s written
approval.

2. Flow-Down: MEVA agrees to require the contractor to flow this requirement down to participants at
all lower tiers, without regard to the value of any sub-agreement.

P. NOTIFICATION TO FTA

If a current or prospective legal matter that may affect the Federal Government emerges, the Recipient
must promptly notify the FTA Chief Counsel and FTA Regional Counsel for the Region in which the Recipient
is located. The Recipient must include a similar notification requirement in its Third-Party Agreements and
must require each Third-Party Participant to include an equivalent provision in its sub-agreements at every
tier, for any agreement that is a “covered transaction” according to 2 C.F.R. §§ 180.220 and 1200.220.
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1. Thetypes of legal matters that require notification include, but are not limited to, a major dispute, breach,
default, litigation, or naming the Federal Government as a party to litigationor a legal disagreement in any
forum for any reason.

2. Matters that may affect the Federal Government include, but are not limited to, the Federal Government’s
interests in the Award, the accompanying Underlying Agreement, and any Amendments thereto, or the
Federal Government’s administration or enforcement of federal laws, regulations, and requirements.

3. The Recipient must promptly notify the U.S. DOT Inspector General in addition to the FTA Chief Counsel
or Regional Counsel for the Region in which the Recipient is located, if the Recipient has knowledge of
potential fraud, waste, or abuse occurring on a Project receiving assistance from FTA. The notification
provision applies if a person has or may have submitted a false claim under the False Claims Act, 31 U.S.C.
§ 3729 et seq., or has or may have committeda criminal or civil violation of law pertaining to such matters
as fraud, conflict of interest, bribery, gratuity, or similar misconduct. This responsibility occurs whether
the Project is subject to this Agreement or another agreement between the Recipient and FTA, or an
agreement involving a principal, officer, employee, agent, or Third-Party Participant of the Recipient. It
also applies to subcontractors at any tier. Knowledge, as used in this paragraph, includes, but is not limited
to, knowledge of a criminal or civil investigation by a Federal, state, or local law enforcement or other
investigative agency, a criminal indictment or civil complaint, or probable cause that could support a
criminal indictment, or any other credible information in the possession of the Recipient.

FTA-Assisted Third-Party Contracts and Subcontracts Exceeding $100,000

Q. RESTRICTIONS ON LOBBYING

1. Conditions on Use of Funds:

a. No appropriated funds may be expended by the recipient of a Federal contract, grant, loan, or
cooperative agreement to pay any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with any of the following covered Federal
actions: the awarding of any Federal contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

b. Each person who requests or receives from an agency a Federal contract, grant, loan, or
cooperative agreement shall file with that agency a certification, that the person has not made,
and will not make, any payment prohibited by paragraph (a) of this section.

c. Each person who requests or receives from an agency a Federal contract, grant, loan, or a
cooperative agreement shall file with that agency a disclosure form if such person has made or
has agreed to make any payment using non-appropriated funds (to include profits from any
covered Federal action), which would be prohibited under paragraph (a) of this section if paid for
with appropriated funds.

2. Certification and Disclosure:

MEVA receives federal grants from the FTA and federal subgrants from MassDOT. As such MEVA as an
agency is required to file a certification, and a disclosure form (if required), with each federal grant
awarded to MEVA that exceeds $100,000 or more. The requirement to file said certifications and
disclosure forms apply to each tier below MEVA. Each tier shall also disclose any lobbying with non-
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Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier-to-tier up to the Agency. This means that every contractor and subcontractor who
bids on a federally funded project with MEVA must abide by these same regulations.

a. Every contractor and subcontractor must fill out the Lobbying Certification Form located in
Appendix C for every proposal/bid in excess of $100,000.

b. Every contractor and subcontractor must file a disclosure form at the end of each calendar quarter
in which there occurs any event that requires disclosure or that materially affects the accuracy of
the information contained in any disclosure form previously filed. An event that materially affects
the accuracy of the information reported includes:

(1) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for
influencing or attempting to influence a covered Federal action; or

(2) A change in the person(s) or individual(s) influencing or attempting to influence a
covered Federal action; or

(3) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt
to influence a covered Federal action.

c. All disclosure forms, but not certifications, shall be forwarded from tier to tier until received by
the MEVA. MEVA shall forward all disclosure forms to FTA or MassDOT.

d. Any certification or disclosure form filed shall be treated as a material representation of fact upon
which all receiving tiers shall rely. All liability arising from an erroneous representation shall be
borne solely by the tier filing that representation and shall not be shared by any tier to which the
erroneous representation is forwarded. Submitting an erroneous certification or disclosure
constitutes a failure to file the required certification or disclosure, respectively. If a person fails to
file a required certification or disclosure, the United States may pursue all available remedies,
including those authorized by section 1352, title 31, U.S. Code.

R. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

For all contracts in excess of $100,000 that involve the employment of mechanics or laborers, the Contractor
shall comply with the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 3701- 3708), as
supplemented by the DOL regulations at 29 C.F.R. part 5. Under 40 U.S.C. § 3702 of the Act, the Contractor
shall compute the wages of every mechanic and laborer, including watchmen and guards, on the basis of a
standard work week of 40 hours. Work in excess of the standard work week is permissible provided that the
worker is compensated at a rate of not less than one and a half times the basic rate of pay for all hours
worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. § 3704 are applicable to
construction work and provide that no laborer or mechanic be required to work in surroundings or under
working conditions which are unsanitary, hazardous or dangerous. These requirements do not apply to the
purchase of supplies or materials or articles ordinarily available on the open market, or to contracts for
transportation or transmission of intelligence.

The Contractor shall maintain payrolls and basic payroll records during the course of the work and shall
preserve them for a period of three (3) years from the completion of the contract for all laborers and
mechanics, including guards and watchmen, working on the contract. Such records shall contain the name
and address of each such employee, social security number, correct classifications, hourly rates of wages paid,
daily and weekly number of hours worked, deductions made, and actual wages paid. Such records maintained
under this paragraph shall be made available by the Contractor for inspection, copying, or transcription by
authorized representatives of the FTA and the Department of Labor, and the Contractor will permit such
representatives to interview employees during working hours on the job.
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Compliance with the Contract Work Hours and Safety Standards Act:

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (1) of this section the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District
or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which such individual
was required or permitted to work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The agency shall upon its own action or upon
written request of an authorized representative of the Department of Labor withhold or cause to be
withheld, from any moneys payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by
the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set
forth in paragraph (2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this
section.

FTA-Assisted Third-Party Contracts and Subcontracts Exceeding $150,000

S. BUY AMERICA REQUIREMENTS

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. part 661 and 2 CFR §200.322 “Domestic
preferences for procurements,” which provide that Federal funds may not be obligated unless all steel, iron,
and manufactured products used in FTA funded projects are produced in the United States, unless a waiver
has been granted by FTA or the product is subject to a general waiver. General waivers are listed in 49 C.F.R.
§ 661.7. Separate requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(C), 49 U.S.C. § 5323(u)
and 49 C.F.R. § 661.11. Domestic preferences for procurements.

The bidder or offeror must submit to the Agency the appropriate Buy America certification. Bids or offers
that are not accompanied by a completed Buy America certification will be rejected as nonresponsive.

1. Required Use of American Iron, Steel, Manufactured Products, and Construction Materials
Recipients of an award of Federal financial assistance from a program for infrastructure are hereby
notified that none of the funds provided under this award may be used for a project for infrastructure
unless:
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a. All iron and steel used in the project are produced in the United States. This means all
manufacturing processes, from the initial melting stage through the application of coatings,
occurred in the United States.

b. All manufactured products used in the project are produced in the United States. This means the
manufactured product was manufactured in the United States, and the cost of the components
of the manufactured product that are mined, produced, or manufactured in the United States is
greater than 55 percent of the total cost of all components of the manufactured product, unless
another standard for determining the minimum amount of domestic content of the manufactured
product has been established under applicable law or regulation.

c. All construction materials are manufactured in the United States. This means that all
manufacturing processes for the construction material occurred in the United States.

The Buy America preference only applies to articles, materials, and supplies that are consumed in,
incorporated into, or affixed to an infrastructure project. As such, it does not apply to tools, equipment,
and supplies, such as temporary scaffolding, brought to the construction site and removed at or before
the completion of the infrastructure project. Nor does a Buy America preference apply to equipment
and furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or
within the finished infrastructure project, but are not an integral part of the structure or permanently
affixed to the infrastructure project.
2. Waivers:
When necessary, MEVA may apply to FTA for a waiver from these requirements. Requests for a waiver
may only be granted under the following circumstances:
a. applying the domestic content procurement preference would be inconsistent with the public
interest;
b. thetypesofiron, steel, manufactured products, or construction materials are not produced in the
United States in sufficient and reasonably available quantities or of a satisfactory quality; or
c. the inclusion of iron, steel, manufactured products, or construction materials produced in the
United States will increase the cost of the overall project by more than 25 percent.

A request to waive the application of the domestic content procurement preference must be in writing.
MEVA will provide instructions on the format, contents, and supporting materials required for any
waiver request. Waiver requests are subject to public comment periods of no less than 15 days and
must be reviewed by the Made in America Office. There may be instances where an award qualifies, in
whole or in part, for an existing waiver described at https://www.transit.dot.gov/regulations-and-
guidance/buy-america/waivers-granted.
3. Definitions:
“Construction materials” includes an article, material, or supply—other than an item of primarily iron or
steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or
gravel; or aggregate binding agents or additives46—that is or consists primarily of:

e non-ferrous metals;

e plastic and polymer-based products (including polyvinylchloride, composite building materials,

and polymers used in fiber optic cables);

e glass (including optic glass);

e |umber; or

e drywall.
“Domestic content procurement preference’” means all iron and steel used in the project are produced
in the United States; the manufactured products used in the project are produced in the United States;
or the construction materials used in the project are produced in the United States.
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“Infrastructure” includes, at a minimum, the structures, facilities, and equipment for, in the United
States, roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime
facilities; intercity passenger and freight railroads; freight and intermodal facilities; airports; water
systems, including drinking water and wastewater systems; electrical transmission facilities and systems;
utilities; broadband infrastructure; and buildings and real property. Infrastructure includes facilities that
generate, transport, and distribute energy.

‘“Project” means the construction, alteration, maintenance/repair of infrastructure in the United States.

T. CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT
The Contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant to the
Clean Air Act (42 U.S.C. § 7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. §
1251-1387). Violations must be reported to FTA and the Regional Office of the Environmental Protection
Agency. The following applies for contracts of amounts in excess of $150,000:
1. Clean Air Act
a. The contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

b. The contractor agrees to report each violation to the Agency and understands and agrees that the
Agency will, in turn, report each violation as required to assure notification to the Agency, Federal
Emergency Management Agency, and the appropriate Environmental Protection Agency Regional
Office.

c. The contractor agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FTA.

2. Federal Water Pollution Control Act
a. The contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

b. The contractor agrees to report each violation to the Agency and understands and agrees that the
Agency will, in turn, report each violation as required to assure notification to the Agency, Federal
Emergency Management Agency, and the appropriate Environmental Protection Agency Regional
Office.

c. The contractor agrees to include these requirements in each subcontract exceeding $150,000
financed in whole or in part with Federal assistance provided by FTA.”

FTA-Assisted Third-Party Contracts and Subcontracts Exceeding the Exceeding Simplified Acquisition
Threshold ($250,000)

U. VIOLATION AND BREACH OF CONTRACT

All contracts in excess of the Simplified Acquisition Threshold (currently set at $250,000) shall contain

administrative, contractual, or legal remedies in instances where contractors violate or breach contract

terms, and provide for such sanctions and penalties as appropriate.
1. Disputes
Disputes arising in the performance of this Contract which are not resolved by agreement of the parties shall
be decided in writing by the authorized representative of MeVa’s Administrator. This decision shall be final
and conclusive unless within ten (10) days from the date of receipt of its copy, the Contractor mails or
otherwise furnishes a written appeal to the Administrator. In connection with any such appeal, the
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Contractor shall be afforded an opportunity to be heard and to offer evidence in support of its position. The
decision of the Administrator shall be binding upon the Contractor and the Contractor shall abide by the
decision.

2. Performance During Dispute

Unless otherwise directed by MeVa, the Contractor shall continue performance under this Contract while
matters in dispute are being resolved.

3. Claims for Damages

Should either party to the Contract suffer injury or damage to person or property because of any act or
omission of the party or of any of its employees, agents or others for whose acts he is legally liable, a claim
for damages therefor shall be made in writing to such other party within a reasonable time after the first
observance of such injury of damage.

4. Remedies

Unless this contract provides otherwise, all claims, counterclaims, disputes and other matters in question
between MeVa and the Contractor arising out of or relating to this agreement or its breach will be decided
by arbitration if the parties mutually agree, or in a court of competent jurisdiction within the State in which
MeVa is located.

5. Rights and Remedies

The duties and obligations imposed by the Contract Documents and the rights and remedies available
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies
otherwise imposed or available by law. No action or failure to act by MeVa, its Architect or Contractor shall
constitute a waiver of any right or duty afforded any of them under the Contract, nor shall any such action
or failure to act constitute an approval of or acquiescence in any breach thereunder except as may be
specifically agreed in writing.

FTA-Assisted Third-Party Contracts and Subcontracts Involving Transport of Property or Persons

V. CARGO PREFERENCE REQUIREMENTS
The contractor agrees:

1.

=

to use privately owned United States-Flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to the underlying contract to the extent such
vessels are available at fair and reasonable rates for United States-Flag commercial vessels;

to furnish within 20 working days following the date of loading for shipments originating within the United
States or within 30 working days following the date of loading for shipments originating outside the United
States, a legible copy of a rated, "on-board" commercial ocean bill-of-lading in English for each shipment
of cargo described in the preceding paragraph to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590 and to the FTA Recipient (through the
contractor in the case of a subcontractor's bill-of-lading.); and

to include these requirements in all subcontracts issued pursuant to this contract when the subcontract
may involve the transport of equipment, material, or commodities by ocean vessel.

FLY AMERICA
Definitions: As used in this clause—

a. “International air transportation” means transportation by air between a place in the United States
and a place outside the United States or between two places both of which are outside the United
States.
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b. “United States” means the 50 States, the District of Columbia, and outlying areas.
c. “U.S.-flag air carrier” means an air carrier holding a certificate under 49 U.S.C. Chapter 411.

2. When Federal funds are used to fund travel, Section 5 of the International Air Transportation Fair
Competitive Practices Act of 1974 (49 U.S.C. 40118) (Fly America Act) requires contractors, agencies, and
others use U.S.-flag air carriers for U.S. Government-financed international air transportation of personnel
(and their personal effects) or property, to the extent that service by those carriers is available. It requires
the Comptroller General of the United States, in the absence of satisfactory proof of the necessity for
foreign-flag air transportation, to disallow expenditures from funds, appropriated or otherwise
established for the account of the United States, for international air transportation secured aboard a
foreign-flag air carrier if a U.S.-flag air carrier is available to provide such services.

3. If available, the Contractor, in performing work under this contract, shall use U.S.-flag carriers for
international air transportation of personnel (and their personal effects) or property.

4. In the event that the Contractor selects a carrier other than a U.S.-flag air carrier for international air
transportation, the Contractor shall include a statement on vouchers involving such transportation
essentially as follows:

5. Statement of Unavailability of U.S.-Flag Air Carriers: International air transportation of persons (and
their personal effects) or property by U.S.-flag air carrier was not available or it was necessary to use
foreign-flag air carrier service for the following reasons. See FAR § 47.403. [State reasons]:

a. Contractor shall include the substance of this clause, including this paragraph (e), in each
subcontract or purchase under this contract that may involve international air transportation.

FTA-Assisted Third-Party Contracts Involving Subcontractors

X. DISADVANTAGED BUSINESS ENTERPRISE (DBE)

The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in
the performance of this contract. The contractor shall carry out applicable requirements of 49 C.F.R. part 26
in the award and administration of DOT-assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or
such other remedy as the Agency deems appropriate, which may include, but is not limited to:

1. Withholding monthly progress payments;

2. Assessing sanctions;

3. Liquidated damages; and/or

4. Disqualifying the contractor from future bidding as non-responsible. 49 C.F.R. §26.13(b).

Prime contractors are required to pay subcontractors for satisfactory performance of their contracts no later
than 30 days from receipt of each payment the Agency makes to the prime contractor. 49 C.F.R. § 26.29(a).

Finally, for contracts with defined DBE contract goals, each FTA Recipient must include in each prime
contract a provision stating that the contractor shall utilize the specific DBEs listed unless the contractor
obtains the Agency’s written consent; and that, unless the Agency’s consent is provided, the contractor shall
not be entitled to any payment for work or material unless it is performed or supplied by the listed DBE. 49
C.F.R. § 26.53(f) (1).
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It is the policy of the Agency and the United States Department of Transportation (“DOT”) that
Disadvantaged Business Enterprises (“DBE’s”), as defined herein and in the Federal regulations published at
49 C.F.R. part 26, shall have an equal opportunity to participate in DOT-assisted contracts.

Y. PROMPT PAYMENT

The contractor is required to pay its subcontractors performing work related to this contract for satisfactory
performance of that work no later than 30 days after the contractor’s receipt of payment for that work. In
addition, the contractor is required to return any retainage payments to those subcontractors within 30
days after the subcontractor's work related to this contract is satisfactorily completed.

The contractor must promptly notify the Agency, whenever a DBE subcontractor performing work related to
this contract is terminated or fails to complete its work and must make good faith efforts to engage another
DBE subcontractor to perform at least the same amount of work. The contractor may not terminate any DBE
subcontractor and perform that work through its own forces or those of an affiliate without prior written
consent of the Agency.

The following clauses will be incorporated into any contract arising from this competitive procurement:

The prime contractor agrees to pay each subcontractor under this prime contract for satisfactory
performance of its contracts no later than thirty (30) days from the receipt of each payment received by the
prime contractor from MeVa. Any delay or postponement of payment from the above referenced time frame
may occur only for good cause following written approval of MeVa. This clause applies to both DBE and non-
DBE subcontracts.

The prime contractor agrees to return retainage payments to each subcontractor within 30 days after the
subcontractors’ work is satisfactorily completed. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of the MeVa. This clause
applies to both DBE and non-DBE subcontracts.

MeVa will monitor all payment schedules for inclusion of work performed by subcontractors. MeVa will
contact, at random, subcontractors to ensure that payments for satisfactory completed work have been
received. If an occurrence is found in which a subcontractor was not paid by the Prime, the prime contractor
will not be reimbursed for work performed by subcontractors, unless and until the prime contractor pays the
subcontractors and ensures that the subcontractors continue to be promptly paid for work performed.

If a prime contractor determines subcontractor work to be unsatisfactory, it must notify MeVa
immediately, in writing, and state the reasons. Failure to comply with this requirement will be construed to be
a breach of contract, which may result in the termination of this contract or such other remedy as MeVa deems
appropriate.

FTA-Assisted Third-Party Contracts and Subcontracts Involving Construction Activities

Z. AMERICANS WITH DISABILITIES ACT (ADA)

The contractor agrees to comply with the requirements of 49 U.S.C. § 5301 (d), which states the Federal
policy that the elderly and persons with disabilities have the same right as other persons to use mass
transportation service and facilities, and that special efforts shall be made in planning and designing those
services and facilities to implement that policy. The contractor also agrees to comply with all applicable
requirements of section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, which prohibits
discrimination on the basis of handicaps, with the Americans with Disabilities Act of 1990 (ADA), as
amended, 42 U.S.C. §§ 12101 et seq., which requires that accessible facilities and services be made available
to persons with disabilities, including any subsequent amendments to that Act, and with the Architectural
Barriers act of 1968, as amended, 42 U.S.C. §§ 4151 et seq., which requires that buildings and public
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accommodations be accessible to persons with disabilities, including any subsequent amendments to that
Act. In addition, the contractor agrees to comply with any and all applicable requirements issued by the FTA,
DOT, DOJ, U.S. GSA, U.S. EEOC, U.S. FCC, any subsequent amendments thereto and any other
nondiscrimination statute(s) that may apply to the Project.

AA. DAVIS BACON ACT AND COPELAND ANTI-KICKBACK ACT
For all prime construction, alteration or repair contracts in excess of $2,000 of FTA assisted funds, the
Contractor shall comply with the Davis-Bacon Act and the Copeland “Anti-Kickback” Act.

Under 49 U.S.C. § 5333(a), prevailing wage protections apply to laborers and mechanics employed on FTA
assisted construction, alteration, or repair projects. The Contractor will comply with the Davis-Bacon Act, 40
U.S.C. §§ 3141-3144, and 3146-3148 as supplemented by DOL regulations at 29 C.F.R. part 5, “Labor
Standards Provisions Applicable to Contracts Governing Federally Financed and Assisted Construction.” In
accordance with the statute, contractors must be required to pay wages to laborers and mechanics at a rate
not less than the prevailing wages specified in a wage determination made by the Secretary of Labor. In
addition, contractors must be required to pay wages not less than once a week.

MeVa must place a copy of the current prevailing wage determination issued by the Department of Labor in
each solicitation. The decision to award a contract or subcontract must be conditioned upon the acceptance
of the wage determination. MeVa must report all suspected or reported violations to the Federal awarding
agency.

The contractor shall comply with 18 U.S.C. § 874; 40 U.S.C. § 3145, and DOL regulations of 29 C.F.R. Part 3,
“Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in part by Loans or
Grants from the United States.” The Contractor is prohibited from inducing, by any means, any person
employed in the construction, completion, or repair of public work, to give up any part of the compensation
to which he or she is otherwise entitled.

1. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses above and
such other clauses as the FTA may by appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these
contract clauses.

BB. BOND REQUIREMENTS

1. Bid Guarantee:

Bidders shall furnish a bid guarantee in the form of a bid bond, or certified treasurer’s or cashier’s check
issued by a responsible bank or trust company, made payable to the Merrimack Valley Regional Transit
Authority (MeVa). Bid guarantees shall be required for construction or facilities improvement contracts
over $250,000. The bid guarantee amount shall be 5 percent (5%) of the bid price.

The bid guarantees of unsuccessful bidders will be returned to the bidders immediately upon award of
bid (or rejection or expiration of bid). Bid guarantees of successful bidders will be retained until
successful completion of the project.

In submitting this bid, it is understood and agreed by the bidder that MeVa reserves the right to reject
any and all bids, or part of any bid, and it is agreed that the Bid may not be withdrawn for a period of
ninety [90] days subsequent to the opening of bids, without the written consent of MeVa.

It is also understood and agreed that if the undersigned bidder should withdraw any part or all of their
bid within ninety [90] days after the bid opening without the written consent of MeVa, or refuse or be
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unable to enter into this Contract as provided above, or refuse or be unable to furnish adequate and
acceptable Performance and Payment Bonds, or refuse or be unable to furnish adequate and acceptable
insurance, as provided above, it shall forfeit its bid guarantee to the extent MeVa’s damages occasioned
by such a withdrawal, or refusal, or inability to enter into a Contract, or provide adequate security
thereof.

It is further understood and agreed that to the extent the defaulting bidder's bid guarantee shall prove
inadequate to fully recompense MeVa for the damages occasioned by default, then the undersigned
bidder agrees to indemnify MeVa and pay over to MeVa the difference between the bid guarantee and
MeVa’'s total damages so as to make MeVa whole.

The undersigned understands that any material alteration of any of the above or any of the material
contained herein, other than that requested will render the bid unresponsive.

2. Performance Guarantee:

A Performance Guarantee in the amount of 100% of the Contract value is required by MeVa to ensure
faithful performance of the Contract. Either a Performance Bond or an Irrevocable Stand-By Letter of
Credit shall be provided by the Contractor and shall remain in full force for the term of the Contract. The
successful Bidder shall certify that it will provide the requisite Performance Guarantee to MeVa within
ten (10) business days from Contract execution. MeVa requires all Performance Bonds to be provided by
a fully qualified surety company acceptable to MeVa and listed as a company currently authorized under
31 C.F.R. part 22 as possessing a Certificate of Authority as described hereunder. MeVa may require
additional performance bond protection when the contract price is increased. The increase in protection
shall generally equal 100 percent of the increase in contract price. MeVa may secure additional
protection by directing the Contractor to increase the amount of the existing bond or to obtain an
additional bond.

If the Bidder chooses to provide a Letter of Credit as its Performance Guarantee, the Bidder shall furnish
with its bid, certification that an Irrevocable Stand-By Letter of Credit will be furnished should the Bidder
become the successful Contractor. The Bidder shall also provide a statement from the banking
institution certifying that an Irrevocable Stand-By Letter of Credit for the action will be provided if the
Contract is awarded to the Bidder. The Irrevocable Stand-By Letter of Credit will only be accepted by

MeVa if:
a. Abankin good standing issues it. MeVa will only accept a Letter of Credit from a bank.
b. Itisin writing and signed by the issuing bank.
c. It conspicuously states that it is an irrevocable, non-transferable, “standby” Letter of Credit.
d. MeVa is identified as the Beneficiary.
e. Itisinanamount equal to 100% of the contract value. This amount must be inU.S. dollars.
f. The effective date of the Letter of Credit is the same as the effective date of the contract.
g. The expiration date of the Letter of Credit coincides with the term of the contract.
h. It indicates that it is being issued in order to support the obligation of the Contractor to perform

under the contract. It must specifically reference the contract between MeVa and the Contractor
the work stipulated herein.

The issuing bank’s obligation to pay will arise upon the presentation of the original Letter of Credit and a
certificate and draft to the issuing bank’s representative at a location and time to be determined by the
parties. This documentation will indicate that the Contractor is in default under the Contract.

3. Payment Bonds:

A Labor and Materials Payment Bond must be furnished by the contractor to MeVa as security for
payment by the Contractor and subcontractors for labor, materials, and rental of equipment. The bond
may be issued by a fully qualified surety company acceptable to MeVa and listed as a company currently
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authorized under 31 C.F.R. part 223 as possessing a Certificate of Authority as described thereunder.
FTA has determined that payment bonds in the following amounts are adequate to protect FTA’s
interest and will accept a local bonding policy that meets the following minimums:
e less Than S1 Million — Fifty percent of the contract price if the contract price is not more than $1
million;
e More Than 51 Million but Less Than S5 Million — Forty percent of the contract price if the
contract price is more than $1 million but not more than $5 million; or
e More Than S5 Million — Two and one half million dollars if the contract price is more than $5
million.

CC. EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION CONTRACTS

The Agency hereby agrees that it will incorporate or cause to be incorporated into any contract for
construction work, or modification thereof, as defined in the regulations of the Secretary of Labor at 41 CFR
Chapter 60, which is paid for in whole or in part with funds obtained from the Federal Government or
borrowed on the credit of the Federal Government pursuant to a grant, contract, loan, insurance, or
guarantee, or undertaken pursuant to any Federal program involving such grant, contract, loan, insurance,
or guarantee, the following equal opportunity clause.

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of race,
color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following:

a. Employment, upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officer setting forth the
provisions of this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, sexual orientation, gender identity, or national origin.

3. The contractor will not discharge or in any other manner discriminate against any employee or applicant
for employment because such employee or applicant has inquired about, discussed, or disclosed the
compensation of the employee or applicant or another employee or applicant. This provision shall not
apply to instances in whichan employee who has access to the compensation information of other
employees or applicants as a part of such employee's essential job functions discloses the compensation
of such other employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is
consistent with the contractor's legal duty to furnish information.

4. The contractor will send to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, a notice to be provided by the agency
contracting officer, advising the labor union or workers' representative of the contractor's commitments
under section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

5. The contractor will comply with all provisions of Executive Order 11246 ofSeptember 24, 1965, and of the
rules, regulations, and relevant orders of the Secretary ofLabor.
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6. The contractor will furnish all information and reports required by Executive Order 11246 of September
24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will
permit access to his books, records, and accounts by the contracting agency and the Secretary of Labor
for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

7. In the event of the contractor's non-compliance with the nondiscrimination clauses of this contract or
with any of such rules, regulations, or orders, this contract may be canceled, terminated or suspended in
whole or in part and the contractor may be declared ineligible for further Government contracts in
accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

8. The contractor will include the provisions of paragraphs (1) through (8) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section
204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to any subcontract or purchase
order as may be directed by the Secretary of Labor as a means of enforcing such provisions including
sanctions for noncompliance:

a. Provided, however, that in the event the contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction, the contractor may request
the United States to enter into such litigation to protect the interests of the United States.

DD.VETERANS HIRING PREFERENCE

Veterans Employment - Recipients of Federal financial assistance shall ensure that contractors working on a
capital project funded using such assistance give a hiring preference, to the extent practicable, to veterans
(as defined in section 2108 of title 5) who have the requisite skills and abilities to perform the construction
work required under the contract. This subsection shall not be understood, construed or enforced in any
manner that would require an employer to give a preference to any veteran over any equally qualified
applicant who is a member of any racial or ethnic minority, female, an individual with a disability, or a
former employee.

EE. SEISMIC SAFETY

The contractor agrees that any new building or addition to an existing building will be designed and
constructed in accordance with the standards for Seismic Safety required in Department of Transportation
(DOT) Seismic Safety Regulations 49 C.F.R. part 41 and will certify to compliance to the extent required by
the regulation. The contractor also agrees to ensure that all work performed under this contract, including
work performed by a subcontractor, is in compliance with the standards required by the Seismic Safety
regulations and the certification of compliance issued on the project.
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APPENDIX F

Procurement Protest Procedures

A. GENERAL
Protests will only be accepted by MeVa from prospective bidders or proposers whose direct economic
interest would be affected by the award of the contract or refusal to award a contract. MeVa will consider
all such protests, whether submitted before or after the award of a contract. All protests must be in writing
and conform to the following requirements:

1. Be concise and legally arranged.

2. Provide name, address and telephone numbers of the protestor.

3. lIdentification of the solicitation or contract number.

4. Provide a clear and detailed statement of the legal and factual grounds of the protest including

copies of all relevant documents.
5. Astatement as to what relief is requested.

B. PROTEST BEFORE AWARD

1. General
Protests before award must be submitted within the time frame as specified below. If the written
protest is not received by the time specified the bid or evaluation process shall continue.

2. Protest Before Bid Opening/Receipt of Proposals

Protest addressing the adequacy of the IFB, RFPs, including the pre-award procedure, the Instruction to
Bidders, General terms and conditions, specifications and scope of work must be filed with MeVa not
less than seven (7) full working days before bid opening. Thereafter, all issues and appeals are deemed
waived by all interested parties.

Upon receipt of the written protest, MeVa will determine if the date set for bid opening or proposal due
date should be postponed. If the bid date is postponed, MeVa will immediately contact all parties who
have been furnished a copy of the IFB or RFP that a protest has been filed and that the bid opening or
receipt of proposal is postponed until a final decision is issued. Any appropriate addenda will be issued
regarding a rescheduling of the bid opening or receipt of proposal. Any protest may be withdrawn at any
time before MeVa has issued its decision.

3. Protest After Bid Opening/Receipt of Proposals

A protest of a decision of MeVa to award a contract must conform to section A. above and be received
by MeVa within five (5) full working days of its decision. Thereafter, such issues are deemed waived by
all interested parties.

In addition, when a protest against the making of an award is received and MeVa determines to
withhold the award pending disposition of the protest, the bidders or proposers (whose bids or
proposals might become eligible for award) shall be requested, before expiration of the time for
acceptance of the bid or proposal, to extend the time for acceptance (with the consent of sureties if any)
to avoid the need for re-advertising.
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When a written protest against making of an award is received the award shall not be made until five (5)
days after the matter is resolved. MeVa may, however, proceed to make an award if it determines that:

a) The items to be procured are urgently requested or;

b) Delivery or performance will be unduly delayed by failure to make the award promptly; or

c) Failure to make a prompt award would otherwise cause undue harm to MeVa, the
Commonwealth of Massachusetts or the Federal Government.

If an award is made the appropriate documents will be prepared to explain the need for the award with
notice going to the protestor and other concerned parties.

C. PROTEST AFTER AWARD

Protest against an award must be filed with MeVa, within five (5) full working days immediately following
the award. This protest shall conform to the requirements of section A. above. Thereafter, such issues are
deemed waived by all interested parties.

Although the number of persons involved in or affected by the filing of a protest may be limited to instances
where an award has been made the contractor shall be furnished with the notice of protest and related
information. Also, if it appears that the award may be invalidated and a delay in receiving the supplies or
service is not prejudicial to MeVa's interest, MeVa shall consider a mutual agreement with the contractor to
suspend performance on a no-cost basis.

D. MEVA'S DECISION ON THE PROTEST
MeVa shall render its decision in writing within ten (10) working days from the receipt of the written protest
and shall provide notice of this decision to all interested parties.

E. FTAREVIEW

According to FTA Circular 4220.1F, a protester must exhaust all administrative remedies with the grantee
(MeVa) before pursuing a protest with the Federal Transit Administration (FTA). An appeal to FTA must be
received by the FTA Region 1 Office within five (5) working days of the date the protester learned, or should
have learned, of an adverse decision by MeVa. Reviews of protests by FTA will be limited to: (1) MeVa’'s
failure to have or follow its protest procedures, or its failure to review a complaint or protest; or (2)
violations of federal law or regulation.
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SAMPLE AGREEMENT

THIS CONTRACT made this day of , 20 by and between the MERRIMACK VALLEY
REGIONAL TRANSIT AUTHORITY, a political subdivision of the Commonwealth of Massachusetts, having
a usual place of business at 85 Railroad Avenue, Haverhill, Massachusetts 01835, hereinafter referred to as the

“MeVa”, and , having a usual place of business at
hereinafter called "CONTRACTOR."

WITNESSETH:

WHEREAS, MeVa requested submission of a “Proposal” in response to MeVa’s RFP G-2286 “Parking
Management” to provide parking management and operations services for a period of up to 5 years, hereinafter
referred to as “the Project”; and

WHEREAS, the CONTRACTOR submitted a Proposal to perform the work required to complete the
Project, and MeVa has decided to award the contract therefore to the CONTRACTOR.

NOW, THEREFORE, in consideration of the mutual covenants herein contained, MeVa and the
CONTRACTOR agree as follows:

ARTICLE I
I.A. TERM OF CONTRACT

This Contract shall be in effect from the signing of this fully executed contract, unless terminated earlier
pursuant to the terms hereof. Term of contract not to exceed the final agreed upon Construction Schedule,
incorporated as Attachment C.

L.B. COMPENSATION

MeVa shall pay, as full compensation for construction services under this contract, (amount spelled out in
words and numbers) ($xxx) with the inclusion of x% dedicated
to Disadvantaged Business Enterprises.

This price comes from the Cost Proposal Form submitted by the CONTRACTOR in response to MEVA’s
RFP G-2292. Payment of compensation is dependent upon meeting the conditions under Article III below.

ARTICLE 11
II.A. THE WORK
The Work is described in MEVA’s RFP G-2292 dated October 11, 2023 (incorporated by reference herein)
and the CONTRACTOR’s responsive Proposal (Attachment B).

The Work shall take place at 211 Merrimack Street, Lawrence, MA on the ground level of the Patricia
McGovern Transportation Center.
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ARTICLE III
III.LA. PROGRESS PAYMENTS

This contract is for construction services, and as such, is expected to last more than 60 days. Therefore,
monthly Applications for Payment (invoice) shall be submitted for work completed thus far. A detailed
Schedule of Values (SOV) will accompany the application cover sheet. Any subcontracted work will be listed
as a line item in the SOV with the subcontractor’s name associated.

III.B. RETAINAGE

5% of each application for payment will be withheld as retainage for punch-list completion. Retainage shall
be returned to the contractor as final payment after approval of punch-list items and issuance of Certificate of
Occupancy.

Retainage shall NOT be withheld from the CONTRACTOR to any Subcontractors without written permission
from MeVa. Any retainage authorized to be withheld shall be paid within 30 days of subcontractor’s work in
accordance with Prompt Payment regulations. (See Federal Clauses below).

III.C. DOCUMENTATION TO ACCOMPANY INVOICE

1 This contract is for construction services in excess of $2,000 and therefore requires the submission of
weekly Certified Payroll Reports with an accompanying Statement of Compliance (forms
incorporated in Attachment C). Applications for Payment (invoices) submitted without these required
reports will be held for payment until these reports are received.

2 Work done by subcontractors must be called out in the SOV (as stated above) and be accompanied by
a Prompt Payment Affidavit (see Attachment C). Payment to subcontractors is not dependent upon
timing of payment to the CONTRACTOR.

III.D. REIMBURSEMENT

1. MeVa shall make payment within thirty (30) days after receipt of each invoice with required reports.

ARTICLE 1V
IV.A. INDEMNIFICATION

The CONTRACTOR shall indemnify, defend, and hold MeVa harmless from and against any and all claims,
demands, liabilities, actions, causes of actions, costs and expenses, including attorney’s fees, arising out of the
CONTRACTOR's breach of this Contract or the negligence or misconduct of the CONTRACTOR, or the
CONTRACTOR's agents, employees, or subcontractors.

IV.B. LIABILITY OF MeVa

MeVa’s liability hereunder shall be to make all payments when they shall become due, and MeVa shall be
under no further obligation or liability. Nothing in this Contract shall be construed to render MeVa or any
elected or appointed official or employee of MeVa, or their successors in office, personally liable for any
obligation under this Contract.
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ARTICLE V
V.A. INSURANCE

The CONTRACTOR shall obtain and maintain during the term of this Contract the insurance coverage in
companies licensed to do business in the Commonwealth of Massachusetts, and acceptable to MeVa.

1. All policies shall identify MeVa as an additional insured (except Workers' Compensation) and shall
provide that MeVa shall receive written notification at least 30 days prior to the effective date of any
amendment or cancellation. Certificates evidencing all such coverages shall be provided to MeVa
upon the execution of this Contract. Each such certificate shall specifically refer to this Contract and
shall state that such insurance is as required by this Contract. Failure to provide or to continue in
force such insurance shall be deemed a material breach of this Contract and shall be grounds for
immediate termination.

2. Certificates of Insurance (COI) in the following amounts will be issued to MeVa, as additionally
insured, upon notice of award and incorporated into this Contract by reference. All policies shall
include a Waiver of Subrogation clause in favor of MeVa.

o  Workers' Compensation & Employers' Liability Insurance — $1,000,000

e Commercial Crime Liability Insurance including Employee Theft — $100,000

e Cyber Liability — $1,000,000

e Auto Liability for Personal Injury and Property Damage — $200,000 per person and $500,000
per occurrence for personal injury and property damage

e Personal Property Insurance, Special Form, including business interruption coverage to cover
the full replacement cost of personal property located at the Facilities.

3. No less than 60 days prior to expiration of the insurance policy date, the contractor shall give notice
to MEVA of the intent to provide a new certificate. The Administrator or Project Manager shall
assure a current certificate is on file at all times during the performance of the contract.

V.B. BONDING

1. Bid Guarantee:
CONTRACTOR furnished a bid guarantee in the form of a bid bond, or certified treasurer’s or cashier’s
check issued by a responsible bank or trust company, made payable to the Merrimack Valley Regional Transit
Authority (MeVa). Bid guarantees are required for construction or facilities improvement contracts over
$250,000. The bid guarantee amount is 5 percent (5%) of the bid price.

The Bid Guarantees will be retained until successful completion of the Project.

It is understood and agreed that if the undersigned bidder should refuse or be unable to enter into this Contract
as provided above, or refuse or be unable to furnish adequate and acceptable Performance and Payment
Bonds, or refuse or be unable to furnish adequate and acceptable insurance, as provided above, it shall forfeit
its bid guarantee to the extent MeVa’s damages occasioned by such a withdrawal, or refusal, or inability to
enter into a Contract, or provide adequate security thereof.

It is further understood and agreed that to the extent the defaulting bidder's bid guarantee shall prove
inadequate to fully recompense MeVa for the damages occasioned by default, then the CONTRACTOR
agrees to indemnify MeVa and pay over to MeVa the difference between the bid guarantee and MeVa’s total
damages so as to make MeVa whole.

2. Performance Guarantee:
A Performance Guarantee in the amount of 100% of the Contract value is required by MeVa to ensure faithful
performance of the Contract. Either a Performance Bond or an Irrevocable Stand-By Letter of Credit shall be
provided by the CONTRACTOR and shall remain in full force for the term of the Contract. The
CONTRACTOR shall certify that it will provide the requisite Performance Guarantee to MeVa within ten
(10) business days from Contract execution. MeVa requires all Performance Bonds to be provided by a fully

G-2290 RFP for Shelter Installations 76



AEVA

Merrimack Valley Transit

qualified surety company acceptable to MeVa and listed as a company currently authorized under 31 C.F.R.
part 22 as possessing a Certificate of Authority as described hereunder. MeVa may require additional
performance bond protection when the contract price is increased. The increase in protection shall generally
equal 100 percent of the increase in contract price. MeVa may secure additional protection by directing the
CONTRACTOR to increase the amount of the existing bond or to obtain an additional bond.

3. Payment Bonds:
A Labor and Materials Payment Bond for forty percent (40%) of the contract price was furnished by the
CONTRACTOR to MeVa as security for payment by the CONTRACTOR and subcontractors for labor,
materials, and rental of equipment. The bond was issued by a fully qualified surety company acceptable to
MeVa and listed as a company currently authorized under 31 C.F.R. part 223 as possessing a Certificate of
Authority as described thereunder.

ARTICLE VI
VI.A. TERMINATION:

a) Termination for Cause: If at any time during the term of this Contract MeVa determines that the
CONTRACTOR has breached the terms of this Contract by negligently or incompetently performing the
work, or any part thereof, or by failing to perform the work in a timely fashion, or by failing to perform
the work to the satisfaction of MeVa, or by not complying with the direction of MeVa or its agents, or by
otherwise failing to perform this Contract in accordance with all of its terms and provisions, MeVa shall
notify the CONTRACTOR in writing stating therein the nature of the alleged breach and directing the
CONTRACTOR to cure such breach within ten (10) days. The CONTRACTOR specifically agrees that
it shall indemnify and hold MeVa harmless from any loss, damage, cost, charge, expense or claim arising
out of or resulting from such breach regardless of its knowledge or authorization of the actions resulting
in the breach. If the CONTRACTOR fails to cure said breach within ten (10) days, MeVa may, at its
election at any time after the expiration of said ten (10) days, terminate this Contract by giving written
notice thereof to the CONTRACTOR specifying the effective date of the termination. Upon receipt of
said notice, the CONTRACTOR shall cease to incur additional expenses in connection with this Contract.
Upon the date specified in said notice, this Contract shall terminate. Such termination shall not prejudice
or waive any rights or action which MeVa may have against the CONTRACTOR up to the date of such
termination, and the CONTRACTOR shall be liable to MeVa for any amount which it may be required to
pay in excess of the compensation provided herein in order to complete the work specified herein in a
timely manner. Upon such termination, the CONTRACTOR shall be entitled to compensation for all
satisfactory work completed prior to the termination date, as determined by MeVa.

b) Termination for Convenience: MeVa may terminate this Contract at any time for convenience by
providing the CONTRACTOR written notice specifying therein the termination date which shall not be
sooner than ten days from the issuance of said notice. Upon receipt of said notice, the CONTRACTOR
shall cease to incur additional expenses in connection with this Contract. Upon such termination, the
CONTRACTOR shall be entitled to compensation for all satisfactory work completed prior to the
termination date, as determined by MeVa, such payment not to exceed the fair value of the services
provided hereunder.
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ARTICLE VII
MISCELLANEOUS PROVISIONS

VILLA. INDEPENDENT CONTRACTOR:

The CONTRACTOR acknowledges and agrees that it is acting as an independent CONTRACTOR for all
work and services rendered pursuant to this Contract, and shall not be considered an employee or agent of
MeVa for any purpose.

VIL.B. COMPLIANCE WITH LAWS

The CONTRACTOR shall comply with all Federal, State and local laws, rules, regulations and orders
applicable to the work provided pursuant to this Contract, such provisions being incorporated herein by
reference, and shall be responsible for obtaining all necessary licenses, permits, and approvals required for the
performance of such work.

VIL.C. SUCCESSOR AND ASSIGNS

This Agreement is binding upon the parties hereto, their successors, assigns and legal representatives. Neither
MeVa nor the CONTRACTOR shall assign or transfer any interest in the Agreement without the written
consent of the other.

VIL.D. NOTICE

Any and all notices, or other communications required or permitted under this Contract, shall be in writing
and delivered by hand or mailed postage prepaid, return receipt requested, by registered or certified mail or by
other reputable delivery service, to the parties at the addresses set forth on Page 1 or furnished from time to
time in writing hereafter by one party to the other party. Any such notice or correspondence shall be deemed
given when so delivered by hand, if so mailed, when deposited with the U.S. Postal Service or, if sent by
private overnight or other delivery service, when deposited with such delivery service.

VILE. SEVERABILITY

If any term or condition of this Contract or any application thereof shall to any extent be held invalid, illegal
or unenforceable by the court of competent jurisdiction, the validity, legality, and enforceability of the
remaining terms and conditions of this Contract shall not be deemed affected thereby unless one or both
parties would be substantially or materially prejudiced.

VILF. GOVERNING LAW

This Agreement shall be governed by, construed and enforced in accordance with the laws of the
Commonwealth of Massachusetts and the CONTRACTOR submits to the jurisdiction of any of its
appropriate courts for the adjudication of disputes arising out of this Contract.

ARTICLE VIII
VIII.A. REQUIRED CLAUSES OF THE FEDERAL TRANSIT ADMINISTRATION:

The following Federal clauses shall apply to this contract:
1. Access To Records and Reports
Civil Rights and Equal Opportunity
Energy Conservation
Federal Changes
Incorporation Of Federal Transit Administration (FTA) Terms

nbkwn
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6. No Government Obligation to Third Parties
7. Notice to Third Party Participants
8. Program Fraud and False or Fraudulent Statements and Related Acts

9. Prohibition On Certain Telecommunications and Video Surveillance Services or Equipment
10. Safe Operation of Motor Vehicles
11. Trafficking in Persons
12. Procurement Of Recovered Materials
13. Termination
a. Termination for Convenience (General Provision)
b. Termination for Default [Breach or Cause] (General Provision)
¢. Opportunity to Cure (General Provision)
d. Waiver of Remedies for any Breach
e. Termination for Default (Construction)
14. Debarment And Suspension
15. Federal Tax Liability & Recent Felony Convictions
16. Notification To FTA
17. Restrictions on Lobbying
18. Contract Work Hours and Safety Standards Act
19. Clean Air Act and Federal Water Pollution Control Act
20. Violation And Breach of Contract
21. Americans With Disabilities Act (ADA)
22. Bond Requirements
23. Davis Bacon Act and Copeland Anti-Kickback Act
24. Equal Employment Opportunity for Construction Contracts
25. Seismic Safety
26. Veterans Hiring Preference
If Contractor is using Subcontractors
27. Disadvantaged Business Enterprise (DBE)
28. Prompt Payment

ENTIRE AGREEMENT

This Contract, including all documents incorporated herein by reference, constitutes the entire integrated contract
between the parties with respect to the matters described. This Contract supersedes all prior agreements,
negotiations and representations, either written or oral, and it shall not be modified or amended except by a
written document executed by the parties hereto:

IN WITNESS WHEREOF, the parties hereto have executed this Contract on the day and year
first above written.

MERRIMACK VALLEY REGIONAL TRANSIT AUTHORITY

By:

Noah S. Berger, Administrator

Date:
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(CONTRACTOR NAME)
By:
SIGNATURE
PRINT NAME
Title:
Date:
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

MAURA HEALEY As determined by the Director under the provisions of the LAUREN JONES

Governor Secretar
Massachusetts General Laws, Chapter 149, Sections 26 to 27H Seeretary
KIM DRISCOLL MICHAEL FLANAGAN
Lt. Governor Director
Awarding Authority: Merrimack Valley RTA
Contract Number: G-2292 City/Town: LAWRENCE
Description of Work: Redevelopment of the 1st floor from general parking to a bus-only transit hub. Pedestrian safety improvements

such as ADA-compliant paths & curb ramps, loading zones, crosswalks, & pavement markings.

Job Location: 211 Merrimack Street

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

¢ The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For
construction projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two
weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-
year CM AT RISK projects, the awarding authority must request an annual update no later than two weeks before the anniversary date,
determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit
procurement of construction services. The annual update requirement is not applicable to 27F “rental of equipment” contracts. The
updated wage schedule must be provided to all contractors, including general and sub-contractors, working on the construction
project.

¢ This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request
Number” on all pages of this schedule.

¢ An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the
date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the
GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.

¢ The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage
schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the
work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to
employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or a sub-
contractor.

¢ Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS).
Apprentices must keep their apprentice identification card on their persons during all work hours on the project. An apprentice registered
with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice
not registered with DAS regardless of whether they are registered with another federal, state, local, or private agency must be paid the
journeyworker's rate.

e Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of
Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must
contain: the employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports
to DLS. For a sample payroll reporting form go to http://www.mass.gov/dols/pw.

e Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to
inquire with DLS at (617) 626-6953.

e Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing
wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and
subjects the contractor or subcontractor to civil and criminal penalties.

¢ Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the

office of the Attorney General at (617) 727-3465.
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Classification Effective Date Base Wage Health  Pension Unemployment Total Rate

Construction

(2 AXLE) DRIVER - EQUIPMENT 06/01/2023 $38.95 $14.57  $17.29 $0.00 $70.81

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 12/01/2023 $38.95 $14.57 $18.67 $0.00 $72.19
01/01/2024 $38.95  $15.07  S$18.67  $0.00 $72.69
06/01/2024 $39.95  $15.07  S$18.67  $0.00 $73.69
12/01/2024 $39.95  $15.07  $20.17  $0.00 $75.19
01/01/2025 $39.95  $1557  $20.17  $0.00 $75.69
06/01/2025 $40.95  $15.57  $20.17  $0.00 $76.69
12/01/2025 $40.95  $1557  $21.78  $0.00 $78.30
01/01/2026 $40.95  $16.17  $21.78  $0.00 $78.90
06/01/2026 $41.95  $16.17  $21.78  $0.00 $79.90
12/01/2026 $41.95  $16.17  $23.52  $0.00 $81.64
01/01/2027 $41.95  $16.77  $23.52  $0.00 $82.24

(3 AXLE) DRIVER - EQUIPMENT 06/01/2023 $39.02  $1457  $1729  $0.00 $70.88

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 12/01/2023 $39.02 $14.57 $18,67 $0.00 $72.26
01/01/2024 $39.02  $15.07  $18.67  $0.00 $72.76
06/01/2024 $40.02  $15.07  $18.67  $0.00 $73.76
12/01/2024 $40.02  $15.07  $20.17  $0.00 $75.26
01/01/2025 $40.02  $15.57  $20.17  $0.00 $75.76
06/01/2025 $41.02  $15.57  $20.17  $0.00 $76.76
12/01/2025 $41.02  $15.57  $21.78  $0.00 $78.37
01/01/2026 $41.02  $16.17  $21.78  $0.00 $78.97
06/01/2026 $42.02  $16.17  $21.78  $0.00 $79.97
12/01/2026 $42.02  $16.17  $23.52  $0.00 $81.71
01/01/2027 $42.02  $16.77  $23.52  $0.00 $82.31

(4 & 5 AXLE) DRIVER - EQUIPMENT 06/01/2023 $39.14  $1457  $1729  $0.00 $71.00

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 12/01/2023 $39.14 $14.57 $18.67 $0.00 $72.38
01/01/2024 $39.14  $15.07  S$18.67  $0.00 $72.88
06/01/2024 $40.14  $15.07  $18.67  $0.00 $73.88
12/01/2024 $40.14  $15.07  $20.17  $0.00 $75.38
01/01/2025 $40.14  $1557  $20.17  $0.00 $75.88
06/01/2025 $41.14  $1557  $20.17  $0.00 $76.88
12/01/2025 $41.14  $1557  $21.78  $0.00 $78.49
01/01/2026 $41.14  $16.17  $21.78  $0.00 $79.09
06/01/2026 $42.14  $16.17  $21.78  $0.00 $80.09
12/01/2026 $42.14  $16.17  $23.52  $0.00 $81.83
01/01/2027 $42.14  $16.77  $23.52  $0.00 $82.43

ADS/SUBMERSIBLE PILOT 08/01/2020 $103.05  $9.40 $23.12  $0.00 $135.57

PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 06/01/2023 $3821  $9.40  $16.89  $0.00 $64.50
HABORERS - 2ONE 2 12/01/2023 $39.11 $9.40  $16.89  $0.00 $65.40
For apprentice rates see "Apprentice- LABORER"
Issue Date:  10/11/2023 Wage Request Number: 20231011-022 Page 2 of 41



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
AIR TRACK OPERATOR (HEAVY & HIGHWAY) 06/01/2023  $3821  $9.40  $1689  $0.00 $64.50
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40
06/01/2024 $40.44 $9.40 $16.89 $0.00 $66.73
12/01/2024 $41.77 $9.40 $16.89 $0.00 $68.06
06/01/2025 $43.16 $9.40 $16.89 $0.00 $69.45
12/01/2025 $44.54 $9.40 $16.89 $0.00 $70.83
06/01/2026 $45.98 $9.40 $16.89 $0.00 $72.27
12/01/2026 $47.42 $9.40 $16.89 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2023 $39.80  $14.50  $11.05  $0.00 $65.35
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
12/01/2023 $40.80 $14.50 $11.05 $0.00 $66.35
06/01/2024 $41.80 $14.50 $11.05 $0.00 $67.35
12/01/2024 $42.80 $14.50 $11.05 $0.00 $68.35
06/01/2025 $43.80 $14.50 $11.05 $0.00 $69.35
12/01/2025 $44.80 $14.50 $11.05 $0.00 $70.35
ASPHALT RAKER 06/01/2023  $37.71  $9.40  $1689  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2023 $5428  $1475  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 06/01/2023 $5428  $1475  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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BARCO-TYPE JUMPING TAMPER 06/01/2023 $37.71 $9.40 $16.89  $0.00 $64.00
HAPORERS - 2ONE 2 12/01/2023 $38.61 $9.40 $16.89  $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 06/01/2023 $38.21 $9.40 $16.89  $0.00 $64.50
HABORERS - ZONE 2 12/01/2023 $39.11 $9.40 $16.89  $0.00 $65.40
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 06/01/2023 $38.21 $9.40 $16.89 $0.00 $64.50
ig;g?YZ)ONE 2 (HEAVY & HIGHWAY) 12/01/2023 $39.11 $9.40 $16.89  $0.00 $65.40
06/01/2024 $40.44  $9.40 $16.89  $0.00 $66.73
12/01/2024 $41.77  $9.40 $16.89  $0.00 $68.06
06/01/2025 $43.16  $9.40 $16.89  $0.00 $69.45
12/01/2025 $44.54  $9.40 $16.89  $0.00 $70.83
06/01/2026 $45.98 $9.40 $16.89  $0.00 $72.27
12/01/2026 $47.42  $9.40 $16.89  $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 01/01/2023 $47.37  $7.07 $20.31 $0.00 $74.75
POIERMARERS LOCAL 22 01/01/2024 $48.12 $7.07 $20.60  $0.00 $75.79
Apprentice - BOILERMAKER - Local 29
Effective Date -  01/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $30.79 $7.07 $13.22 $0.00 $51.08
2 65 $30.79 $7.07 $13.22 $0.00 $51.08
3 70 $33.16 $7.07 $14.23 $0.00 $54.46
4 75 $35.53 $7.07 $15.24 $0.00 $57.84
5 80 $37.90 $7.07 $16.25 $0.00 $61.22
6 85 $40.26 $7.07 $17.28 $0.00 $64.61
7 90 $42.63 $7.07 $18.28 $0.00 $67.98
8 95 $45.00 $7.07 $19.32 $0.00 $71.39
Effective Date -  01/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $31.28 $7.07 $13.22 $0.00 $51.57
2 65 $31.28 $7.07 $13.22 $0.00 $51.57
3 70 $33.68 $7.07 $14.23 $0.00 $54.98
4 75 $36.09 $7.07 $15.24 $0.00 $58.40
5 80 $38.50 $7.07 $16.25 $0.00 $61.82
6 85 $40.90 $7.07 $17.28 $0.00 $65.25
7 90 $43.31 $7.07 $18.28 $0.00 $68.66
8 95 $45.71 $7.07 $19.32 $0.00 $72.10
Notes:
Apprentice to Journeyworker Ratio:1:4
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 08012023  $62.40  $11.49  $2234  $0.00 $96.23
ggii;i?giﬁ?)@mw 02/01/2024 $63.65 $11.49  $22.34 $0.00 $97.48
08/01/2024 $65.75 $11.49  $22.34 $0.00 $99.58
02/01/2025 $67.05 $11.49 $22.34 $0.00 $100.88
08/01/2025 $69.20 $11.49  $22.34 $0.00 $103.03
02/01/2026 $70.55 $11.49  $22.34 $0.00 $104.38
08/01/2026 $72.75 $11.49  $22.34 $0.00 $106.58
02/01/2027 $74.15 $11.49  $22.34 $0.00 $107.98
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Lynn
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.20 $11.49 $22.34 $0.00 $65.03
2 60 $37.44 $11.49 $22.34 $0.00 $71.27
3 70 $43.68 $11.49 $22.34 $0.00 $77.51
4 80 $49.92 $11.49 $22.34 $0.00 $83.75
5 90 $56.16 $11.49 $22.34 $0.00 $89.99
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.83 $11.49 $22.34 $0.00 $65.66
2 60 $38.19 $11.49 $22.34 $0.00 $72.02
3 70 $44.56 $11.49 $22.34 $0.00 $78.39
4 80 $50.92 $11.49 $22.34 $0.00 $84.75
3 90 $57.29 $11.49 $22.34 $0.00 $91.12
Notes:
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 06/01/2023  $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL S 12/01/2023 $54.93 $14.75  $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75  $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75  $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75  $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75  $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75  $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
CAISSON & UNDERPINNING BOTTOM MAN 06/01/2023 $4473  $9.40  $17.97  $0.00 $72.10
LABORERS - FOUNDATION AND MARINE
12/01/2023 $45.98 $9.40 $17.97 $0.00 $73.35
06/01/2024 $47.46 $9.40 $17.97 $0.00 $74.83
12/01/2024 $48.93 $9.40 $17.97 $0.00 $76.30
06/01/2025 $50.43 $9.40 $17.97 $0.00 $77.80
12/01/2025 $51.93 $9.40 $17.97 $0.00 $79.30
06/01/2026 $53.48 $9.40 $17.97 $0.00 $80.85
12/01/2026 $54.98 $9.40 $17.97 $0.00 $82.35
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 06/01/2023 $43.58  $9.40  $17.97  $0.00 $70.95
LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.83 $9.40 $17.97 $0.00 $72.20
06/01/2024 $46.31 $9.40 $17.97 $0.00 $73.68
12/01/2024 $47.78 $9.40 $17.97 $0.00 $75.15
06/01/2025 $49.28 $9.40 $17.97 $0.00 $76.65
12/01/2025 $50.78 $9.40 $17.97 $0.00 $78.15
06/01/2026 $52.33 $9.40 $17.97 $0.00 $79.70
12/01/2026 $53.83 $9.40 $17.97 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING TOP MAN 06/01/2023 $43.58  $9.40  $17.97  $0.00 $70.95
LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.83 $9.40 $17.97 $0.00 $72.20
06/01/2024 $46.31 $9.40 $17.97 $0.00 $73.68
12/01/2024 $47.78 $9.40 $17.97 $0.00 $75.15
06/01/2025 $49.28 $9.40 $17.97 $0.00 $76.65
12/01/2025 $50.78 $9.40 $17.97 $0.00 $78.15
06/01/2026 $52.33 $9.40 $17.97 $0.00 $79.70
12/01/2026 $53.83 $9.40 $17.97 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
CARPENTER 03/01/2023 $45.12  $9.33  $19.97  $0.00 $74.42

CARPENTERS -ZONE 2 (Eastern Massachusetts)

Issue Date:  10/11/2023

Wage Request Number:

20231011-022
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.56 $9.33 $1.73 $0.00 $33.62
2 60 $27.07 $9.33 $1.73 $0.00 $38.13
3 70 $31.58 $9.33 $14.78 $0.00 $55.69
4 75 $33.84 $9.33 $14.78 $0.00 $57.95
3 80 $36.10 $9.33 $16.51 $0.00 $61.94
6 80 $36.10 $9.33 $16.51 $0.00 $61.94
7 90 $40.61 $9.33 $18.24 $0.00 $68.18
8 90 $40.61 $9.33 $18.24 $0.00 $68.18
Notes:
% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $30.71/ 3&4 $36.93/ 5&6 $56.82/ 7&8 $63.06
Apprentice to Journeyworker Ratio:1:5
CARPENTER WOOD FRAME 04/01/2023 $24.16  $7.21 $4.80 $0.00 $36.17
CARPENTERS-ZONE 3 (Wood Frame)
All Aspects of New Wood Frame Work
Apprentice - CARPENTER (Wood Frame) - Zone 3
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $14.50 $7.21 $0.00 $0.00 $21.71
2 60 $14.50 $7.21 $0.00 $0.00 $21.71
3 65 $15.70 $7.21 $0.00 $0.00 $22.91
4 70 $16.91 $7.21 $0.00 $0.00 $24.12
5 75 $18.12 $7.21 $3.80 $0.00 $29.13
6 80 $19.33 $7.21 $3.80 $0.00 $30.34
7 85 $20.54 $7.21 $3.80 $0.00 $31.55
8 90 $21.74 $7.21 $3.80 $0.00 $32.75
Notes:
% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $17.86/ 3&4 $20.22/ 5&6 $27.57/ 7&8 $29.94
Apprentice to Journeyworker Ratio:1:5
CEMENT MASONRY/PLASTERING 07/01/2023  $48.19  $13.00  $23.57  $1.30 $86.06
PRICKLATERSLOCAL S (LI 01/01/2024 $49.33 $13.00  $23.57  $1.30 $87.20

Issue Date:

10/11/2023

Wage Request Number: 20231011

-022
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Lynn)
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.10 $13.00 $15.93 $0.00 $53.03
2 60 $28.91 $13.00 $18.57 $1.30 $61.78
3 65 $31.32 $13.00 $19.57 $1.30 $65.19
4 70 $33.73 $13.00 $20.57 $1.30 $68.60
5 75 $36.14 $13.00 $21.57 $1.30 $72.01
6 80 $38.55 $13.00 $22.57 $1.30 $75.42
7 90 $43.37 $13.00 $23.57 $1.30 $81.24
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.67 $13.00 $15.93 $0.00 $53.60
2 60 $29.60 $13.00 $18.57 $1.30 $62.47
3 65 $32.06 $13.00 $19.57 $1.30 $65.93
4 70 $34.53 $13.00 $20.57 $1.30 $69.40
5 75 $37.00 $13.00 $21.57 $1.30 $72.87
6 80 $39.46 $13.00 $22.57 $1.30 $76.33
7 90 $44.40 $13.00 $23.57 $1.30 $82.27
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 06/01/2023  $37.71  $9.40  $1689  $0.00 $64.00
HAPORERS - 2ONE 2 12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2023 $55.35 $14.75 $16.15 $0.00 $86.25
OPERATING ENGINEERS LOCAL S 12/01/2023 $56.63 $14.75  $16.15 $0.00 $87.53
06/01/2024 $57.95 $14.75  $16.15 $0.00 $88.85
12/01/2024 $59.43 $14.75  $16.15 $0.00 $90.33
06/01/2025 $60.76 $14.75 $16.15 $0.00 $91.66
12/01/2025 $62.23 $14.75 $16.15 $0.00 $93.13
06/01/2026 $63.56 $14.75  $16.15 $0.00 $94.46
12/01/2026 $65.04 $14.75  $16.15 $0.00 $95.94
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 06/01/2023 $3530  $14.75  $16.15  $0.00 $66.20
OPERATING ENGINEERS LOCAL 4 12/01/2023 $36.12 $14.75  $16.15 $0.00 $67.02
06/01/2024 $36.97 $14.75  $16.15 $0.00 $67.87
12/01/2024 $37.92 $14.75  $16.15 $0.00 $68.82
06/01/2025 $38.77 $14.75 $16.15 $0.00 $69.67
12/01/2025 $39.72 $14.75 $16.15 $0.00 $70.62
06/01/2026 $40.58 $14.75  $16.15 $0.00 $71.48
12/01/2026 $41.53 $14.75  $16.15 $0.00 $72.43
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemplovment
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 07/01/2023 $55.51 $9.65  $23.70  $0.00 $88.86
PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $56.06 $9.95 $23.95 $0.00 $89.96
07/01/2024 $57.26 $9.95 $23.95 $0.00 $91.16
01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 07/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $27.76 $9.65 $0.00 $0.00 $37.41
2 55 $30.53 $9.65 $6.55 $0.00 $46.73
3 60 $33.31 $9.65 $7.14 $0.00 $50.10
4 65 $36.08 $9.65 $7.74 $0.00 $53.47
5 70 $38.86 $9.65 $20.13 $0.00 $68.64
6 75 $41.63 $9.65 $20.73 $0.00 $72.01
7 80 $44.41 $9.65 $21.32 $0.00 $75.38
8 90 $49.96 $9.65 $22.51 $0.00 $82.12
Effective Date - 01/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.03 $9.95 $0.00 $0.00 $37.98
2 55 $30.83 $9.95 $6.66 $0.00 $47.44
3 60 $33.64 $9.95 $7.26 $0.00 $50.85
4 65 $36.44 $9.95 $7.87 $0.00 $54.26
5 70 $39.24 $9.95 $20.32 $0.00 $69.51
6 75 $42.05 $9.95 $20.93 $0.00 $72.93
7 80 $44.85 $9.95 $21.53 $0.00 $76.33
8 90 $50.45 $9.95 $22.74 $0.00 $83.14
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 06/01/2023 $43.73  $9.40  $17.82  $0.00 $70.95
LABORERS - ZONE 2
12/01/2023 $44.98 $9.40 $17.82 $0.00 $72.20
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 06/01/2023 $44.73 $9.40 $17.82 $0.00 $71.95
LABORERS - ZONE 2
12/01/2023 $45.98 $9.40 $17.82 $0.00 $73.20
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 06/01/2023 $44.48  $9.40  S$17.82  $0.00 $71.70
LABORERS - ZONE 2
12/01/2023 $45.73 $9.40 $17.82 $0.00 $72.95
For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 06/01/2023 $44.73  $9.40  $17.82  $0.00 $71.95
LABORERS - ZONE 2
12/01/2023 $45.98 $9.40 $17.82 $0.00 $73.20
For apprentice rates see "Apprentice- LABORER"
Issue Date:  10/11/2023 Wage Request Number: 20231011-022 Page 9 of 41



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
DEMO: JACKHAMMER OPERATOR 06/01/2023 $44.48  $9.40  $17.82  $0.00 $71.70
LABORERS - ZONE 2
12/01/2023 $45.73 $9.40 $17.82 $0.00 $72.95
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 06/01/2023 $43.73  $9.40  $17.82  $0.00 $70.95
LABORERS - ZONE 2
12/01/2023 $44.98 $9.40 $17.82 $0.00 $72.20
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2020 $68.70  $9.40  $23.12  $0.00 $101.22
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER TENDER 08/01/2020  $49.07  $9.40  $23.12  $0.00 $81.59
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER TENDER (EFFLUENT) 08/01/2020 $73.60  $9.40 $23.12  $0.00 $106.12
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER/SLURRY (EFFLUENT) 08/01/2020 $103.05  $9.40  $23.12  $0.00 $135.57
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
DRAWBRIDGE OPERATOR (Construction) 07/01/2020 $26.77  $6.67 $3.93 $0.16 $37.53
DRAWBRIDGE - SEIU LOCAL 888
ELECTRICIAN 03/01/2023 $59.23  $13.00  $21.63  $0.00 $93.86
ELECTRICIANS LOCAL 103

Issue Date:  10/11/2023

Wage Request Number:
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ELECTRICIAN - Local 103
Effective Date -  03/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $23.69 $13.00 $0.71 $0.00 $37.40
2 40 $23.69 $13.00 $0.71 $0.00 $37.40
3 45 $26.65 $13.00 $16.13 $0.00 $55.78
4 45 $26.65 $13.00 $16.13 $0.00 $55.78
3 50 $29.62 $13.00 $16.63 $0.00 $59.25
6 55 $32.58 $13.00 $17.13 $0.00 $62.71
7 60 $35.54 $13.00 $17.63 $0.00 $66.17
8 65 $38.50 $13.00 $18.13 $0.00 $69.63
9 70 $41.46 $13.00 $18.62 $0.00 $73.08
1075 $44.42 $13.00 $19.13 $0.00 $76.55
Notes: :

App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80

Apprentice to Journeyworker Ratio:2:3%***

ELEVATOR CONSTRUCTOR 01/01/2022 $65.62 $16.03  $20.21 $0.00 $101.86
ELEVATOR CONSTRUCTORS LOCAL 4

Apprentice - ELEVATOR CONSTRUCTOR - Local 4

Effective Date -  01/01/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.81 $16.03 $0.00 $0.00 $48.84
2 55 $36.09 $16.03 $20.21 $0.00 $72.33
3 65 $42.65 $16.03 $20.21 $0.00 $78.89
4 70 $45.93 $16.03 $20.21 $0.00 $82.17
5 80 $52.50 $16.03 $20.21 $0.00 $88.74

Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2022 $45.93 $16.03  $20.21 $0.00 $82.17
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 05/01/2023 $49.06 $14.50 $16.15 $0.00 $79.71
OPERATING ENGINEERS LOCAL 4

11/01/2023 $50.30 $14.50  $16.15 $0.00 $80.95
05/01/2024 $51.54 $14.50  $16.15 $0.00 $82.19
11/01/2024 $52.83 $14.50  $16.15 $0.00 $83.48
05/01/2025 $54.27 $14.50  $16.15 $0.00 $84.92
11/01/2025 $55.56 $14.50  $16.15 $0.00 $86.21
05/01/2026 $57.00 $14.50  $16.15 $0.00 $87.65
11/01/2026 $58.29 $14.50  $16.15 $0.00 $88.94
05/01/2027 $59.72 $14.50  $16.15 $0.00 $90.37

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE, HVY/HWY 05/01/2023 $50.62 $14.50  $16.15 $0.00 $81.27
OPERATING ENGINEERS LOCAL 4

11/01/2023 $51.87 $14.50  $16.15 $0.00 $82.52
05/01/2024 $53.12 $14.50  $16.15 $0.00 $83.77
11/01/2024 $54.42 $14.50  $16.15 $0.00 $85.07
05/01/2025 $55.87 $14.50  $16.15 $0.00 $86.52
11/01/2025 $57.17 $14.50  $16.15 $0.00 $87.82
05/01/2026 $58.62 $14.50  $16.15 $0.00 $89.27
11/01/2026 $59.92 $14.50  $16.15 $0.00 $90.57
05/01/2027 $61.37 $14.50  $16.15 $0.00 $92.02

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE.HVY/HWY 05/01/2023 $24.20 $14.50 $16.15 $0.00 $54.85
OPERATING ENGINEERS LOCAL 4

11/01/2023  $2493  $1450  $16.15  $0.00 $55.58
05/01/2024  $25.66  $1450  $16.15  $0.00 $56.31
11/01/2024  $26.42  $1450  $16.15  $0.00 $57.07
05/01/2025  $2727  $1450  $16.15  $0.00 $57.92
11/01/2025  $28.03  $14.50  $16.15  $0.00 $58.68
05/01/2026  $28.88  $1450  $16.15  $0.00 $59.53
11/01/2026  $29.64  $1450  $16.15  $0.00 $60.29
05/01/2027  $30.49  $1450  $16.15  $0.00 $61.14
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER 03/01/2023 $59.23  $13.00  $21.63  $0.00 $93.86

ELECTRICIANS LOCAL 103

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 03/01/2023 $48.34 $13.00  $19.01 $0.00 $80.35
/ COMMISSIONINGELECTRICIANS

LOCAL 103
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICIAN"

FIREMAN (ASST. ENGINEER) 06/01/2023 $43.96  $14.75  $16.15  $0.00 $74.86

OPERATING ENGINEERS LOCAL 4
12/01/2023 $44.97 $14.75 $16.15 $0.00 $75.87
06/01/2024 $46.03 $14.75 $16.15 $0.00 $76.93
12/01/2024 $47.21 $14.75 $16.15 $0.00 $78.11
06/01/2025 $48.27 $14.75 $16.15 $0.00 $79.17
12/01/2025 $49.44 $14.75 $16.15 $0.00 $80.34
06/01/2026 $50.50 $14.75 $16.15 $0.00 $81.40
12/01/2026 $51.68 $14.75 $16.15 $0.00 $82.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage  Health Pension
Unemployment
FLAGGER & SIGNALER (HEAVY & HIGHWAY) 06/01/2023 $25.98  $9.40  $16.89  $0.00 $52.27
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $25.98 $9.40 $16.89 $0.00 $52.27
06/01/2024 $27.01 $9.40 $16.89 $0.00 $53.30
12/01/2024 $27.01 $9.40 $16.89 $0.00 $53.30
06/01/2025 $28.09 $9.40 $16.89 $0.00 $54.38
12/01/2025 $28.09 $9.40 $16.89 $0.00 $54.38
06/01/2026 $29.21 $9.40 $16.89 $0.00 $55.50
12/01/2026 $29.21 $9.40 $16.89 $0.00 $55.50
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FLOORCOVERER 03/01/2022  $51.77  $9.33  $2027  $0.00 $81.37

FLOORCOVERERS LOCAL 2168 ZONE 1

Apprentice - FLOORCOVERER - Local 2168 Zone 1

Effective Date - 03/01/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.89 $9.33 $1.79 $0.00 $37.01
2 55 $28.47 $9.33 $1.79 $0.00 $39.59
3 60 $31.06 $9.33 $14.90 $0.00 $55.29
4 65 $33.65 $9.33 $14.90 $0.00 $57.88
5 70 $36.24 $9.33 $16.69 $0.00 $62.26
6 75 $38.83 $9.33 $16.69 $0.00 $64.85
7 80 $41.42 $9.33 $18.48 $0.00 $69.23
8 85 $44.00 $9.33 $18.48 $0.00 $71.81

Notes: Steps are 750 hrs.
% After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)
Step 1&2 $32.94/ 3&4 $39.66/ 5&6 $60.32/ 7&8 $67.10

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER 06/01/2023 $54.28  $14.75  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4 12/01/2023 $55.53  $14.75  $16.15  $0.00 $86.43
06/01/2024 $56.83  $14.75  $16.15  $0.00 $87.73
12/01/2024 $58.28  $14.75  $16.15  $0.00 $89.18
06/01/2025 $59.58  $14.75  $16.15  $0.00 $90.48
12/01/2025 $61.03  $14.75  $16.15  $0.00 $91.93
06/01/2026 $62.33  $1475  $16.15  $0.00 $93.23
12/01/2026 $63.78  $14.75  $16.15  $0.00 $94.68

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 06/01/2023 $3530  $14.75  $16.15  $0.00 $66.20
OPERATING ENGINEERS LOCAL 4

12/01/2023 $36.12 $14.75 $16.15 $0.00 $67.02
06/01/2024 $36.97 $14.75 $16.15 $0.00 $67.87
12/01/2024 $37.92 $14.75 $16.15 $0.00 $68.82
06/01/2025 $38.77 $14.75 $16.15 $0.00 $69.67
12/01/2025 $39.72 $14.75 $16.15 $0.00 $70.62
06/01/2026 $40.58 $14.75 $16.15 $0.00 $71.48
12/01/2026 $41.53 $14.75 $16.15 $0.00 $72.43

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 07/01/2023 $45.01 $9.65 $23.70  $0.00 $78.36
SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2) 01/01/2024 $45.56 $9.95 $23.95 $0.00 $79.46
07/01/2024 $46.76 $9.95 $23.95 $0.00 $80.66
01/01/2025 $47.96 $9.95 $23.95 $0.00 $81.86

Apprentice - GLAZIER - Local 35 Zone 2

Effective Date - 07/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $9.65 $0.00 $0.00 $32.16
2 55 $24.76 $9.65 $6.55 $0.00 $40.96
3 60 $27.01 $9.65 $7.14 $0.00 $43.80
4 65 $29.26 $9.65 $7.74 $0.00 $46.65
5 70 $31.51 $9.65 $20.13 $0.00 $61.29
6 75 $33.76 $9.65 $20.73 $0.00 $64.14
7 80 $36.01 $9.65 $21.32 $0.00 $66.98
8 90 $40.51 $9.65 $22.51 $0.00 $72.67

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.78 $9.95 $0.00 $0.00 $32.73
2 55 $25.06 $9.95 $6.66 $0.00 $41.67
3 60 $27.34 $9.95 $7.26 $0.00 $44.55
4 65 $29.61 $9.95 $7.87 $0.00 $47.43
5 70 $31.89 $9.95 $20.32 $0.00 $62.16
6 75 $34.17 $9.95 $20.93 $0.00 $65.05
7 80 $36.45 $9.95 $21.53 $0.00 $67.93
8 90 $41.00 $9.95 $22.74 $0.00 $73.69

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS 06/01/2023 $5428  $14.75  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4

12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date -  06/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $29.85 $14.75 $0.00 $0.00 $44.60
2 60 $32.57 $14.75 $16.15 $0.00 $63.47
3 65 $35.28 $14.75 $16.15 $0.00 $66.18
4 70 $38.00 $14.75 $16.15 $0.00 $68.90
5 75 $40.71 $14.75 $16.15 $0.00 $71.61
6 80 $43.42 $14.75 $16.15 $0.00 $74.32
7 85 $46.14 $14.75 $16.15 $0.00 $77.04
8 90 $48.85 $14.75 $16.15 $0.00 $79.75

Effective Date -  12/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $30.54 $14.75 $0.00 $0.00 $45.29
2 60 $33.32 $14.75 $16.15 $0.00 $64.22
3 65 $36.09 $14.75 $16.15 $0.00 $66.99
4 70 $38.87 $14.75 $16.15 $0.00 $69.77
5 75 $41.65 $14.75 $16.15 $0.00 $72.55
6 80 $44.42 $14.75 $16.15 $0.00 $75.32
7 85 $47.20 $14.75 $16.15 $0.00 $78.10
8 90 $49.98 $14.75 $16.15 $0.00 $80.88
Notes:

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK) 08/01/2023 $57.01 $14.11  $26.64 $2.83 $100.59
SHEETMETAL WORKERS LOCAL 17 - A
02/01/2024 $58.71 $14.11  $26.64 $2.83 $102.29
08/01/2024 $60.46 $14.11  $26.64 $2.83 $104.04
02/01/2025 $62.21 $14.11 $26.64 $2.83 $105.79
08/01/2025 $64.06 $14.11  $26.64 $2.83 $107.64
02/01/2026 $66.01 $14.11  $26.64 $2.83 $109.59

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 03/01/2023 $59.23 $13.00  $21.63 $0.00 $93.86
ELECTRICIANS LOCAL 103

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 08/01/2023 $57.01 $14.11  $26.64 $2.83 $100.59
SHEETMETAL WORKERS LOCAL 17 - A

02/01/2024 $58.71 $14.11 $26.64 $2.83 $102.29
08/01/2024 $60.46 $14.11 $26.64 $2.83 $104.04
02/01/2025 $62.21 $14.11 $26.64 $2.83 $105.79
08/01/2025 $64.06 $14.11 $26.64 $2.83 $107.64
02/01/2026 $66.01 $14.11 $26.64 $2.83 $109.59

For apprentice rates see "Apprentice- SHEET METAL WORKER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
HVAC (TESTING AND BALANCING -WATER) 09/01/2023 $65.18 $12.25  $20.80  $0.00 $98.23
PIPEFITTERS LOCAL 537 (Local 138)
03/01/2024 $66.98 $12.25 $20.80 $0.00 $100.03
09/01/2024 $68.78 $12.25 $20.80 $0.00 $101.83
03/01/2025 $70.58 $12.25 $20.80 $0.00 $103.63
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HVAC MECHANIC 09/01/2023 $65.18  $1225  $20.80  $0.00 $98.23
PIPEFITTERS LOCAL 537 (Local 138)
03/01/2024 $66.98 $12.25 $20.80 $0.00 $100.03
09/01/2024 $68.78 $12.25 $20.80 $0.00 $101.83
03/01/2025 $70.58 $12.25 $20.80 $0.00 $103.63
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 06/01/2023 $3821  $9.40  $16.89  $0.00 $64.50
LABORERS - ZONE 2
12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 06/01/2023 $38.21 $9.40 $16.89 $0.00 $64.50
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40
06/01/2024 $40.44 $9.40 $16.89 $0.00 $66.73
12/01/2024 $41.77 $9.40 $16.89 $0.00 $68.06
06/01/2025 $43.16 $9.40 $16.89 $0.00 $69.45
12/01/2025 $44.54 $9.40 $16.89 $0.00 $70.83
06/01/2026 $45.98 $9.40 $16.89 $0.00 $72.27
12/01/2026 $47.42 $9.40 $16.89 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 09/01/2023 $53.50 $14.75  $19.61 $0.00 $87.86
HEAT & FROST INSULATORS LOCAL 6 (BOSTON) 09/01/2024 $56.92 $14.75 $19.61 $0.00 $91.28
09/01/2025 $60.34 $14.75  $19.61 $0.00 $94.70
09/01/2026 $63.76 $14.75  $19.61 $0.00 $98.12

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston

Effective Date - 09/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.75 $14.75 $14.32 $0.00 $55.82
2 60 $32.10 $14.75 $15.37 $0.00 $62.22
3 70 $37.45 $14.75 $16.43 $0.00 $68.63
4 80 $42.80 $14.75 $17.49 $0.00 $75.04

Effective Date -  09/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.46 $14.75 $14.32 $0.00 $57.53
2 60 $34.15 $14.75 $15.37 $0.00 $64.27
3 70 $39.84 $14.75 $16.43 $0.00 $71.02
4 80 $45.54 $14.75 $17.49 $0.00 $77.78

Notes:

Steps are 1 year

Apprentice to Journeyworker Ratio:1:4
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
IRONWORKER/WELDER 03/16/2023 $48.31  $835  $26.70  $0.00 $83.36
IRONWORKERS LOCAL 7 (LAWRENCE AREA)
03/16/2024 $49.56 $8.35 $26.70 $0.00 $84.61

Apprentice - [RONWORKER - Local 7 Lawrence
Effective Date -  03/16/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $28.99 $8.35 $26.70 $0.00 $64.04
2 70 $33.82 $8.35 $26.70 $0.00 $68.87
3 75 $36.23 $8.35 $26.70 $0.00 $71.28
4 80 $38.65 $8.35 $26.70 $0.00 $73.70
3 85 $41.06 $8.35 $26.70 $0.00 $76.11
6 90 $43.48 $8.35 $26.70 $0.00 $78.53

Effective Date -  03/16/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $29.74 $8.35 $26.70 $0.00 $64.79
2 70 $34.69 $8.35 $26.70 $0.00 $69.74
3 75 $37.17 $8.35 $26.70 $0.00 $72.22
4 80 $39.65 $8.35 $26.70 $0.00 $74.70
5 85 $42.13 $8.35 $26.70 $0.00 $77.18
6 90 $44.60 $8.35 $26.70 $0.00 $79.65

Notes:

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
LABORER 06/01/2023 $37.46  $9.40  $16.89  $0.00 $63.75
LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER - Zone 2
Effective Date -  06/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $22.48 $9.40 $16.89 $0.00 $48.77
2 70 $26.22 $9.40 $16.89 $0.00 $52.51
3 80 $29.97 $9.40 $16.89 $0.00 $56.26
4 90 $33.71 $9.40 $16.89 $0.00 $60.00

Effective Date -  12/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.02 $9.40 $16.89 $0.00 $49.31
z 70 $26.85 $9.40 $16.89 $0.00 $53.14
3 80 $30.69 $9.40 $16.89 $0.00 $56.98
4 90 $34.52 $9.40 $16.89 $0.00 $60.81

Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY) 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75
FAPORERS - ZONE 2 (HEAVY & HIGHIAY 12/01/2023 $38.36  $9.40 $16.89  $0.00 $64.65
06/01/2024 $39.69  $9.40 $16.89  $0.00 $65.98
12/01/2024 $41.02  $9.40 $16.89  $0.00 $67.31
06/01/2025 $42.41 $9.40 $16.89  $0.00 $68.70
12/01/2025 $43.79  $9.40 $16.89  $0.00 $70.08
06/01/2026 $45.23 $9.40 $16.89  $0.00 $71.52
12/01/2026 $46.67 $9.40 $16.89  $0.00 $72.96
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER (Heavy & Highway) - Zone 2
Effective Date -  06/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $22.48 $9.40 $16.89 $0.00 $48.77
2 70 $26.22 $9.40 $16.89 $0.00 $52.51
3 80 $29.97 $9.40 $16.89 $0.00 $56.26
4 90 $33.71 $9.40 $16.89 $0.00 $60.00

Effective Date -  12/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.02 $9.40 $16.89 $0.00 $49.31
z 70 $26.85 $9.40 $16.89 $0.00 $53.14
3 80 $30.69 $9.40 $16.89 $0.00 $56.98
4 90 $34.52 $9.40 $16.89 $0.00 $60.81

Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75

LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75

LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 06/01/2023  $37.55  $9.40  $1695  $0.00 $63.90
LABORERS - ZONE 2

12/01/2023 $38.45 $9.40 $16.95 $0.00 $64.80
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75
LABORERS - ZONE 2

12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 06/01/2023 $37.46  $9.40  $16.89  $0.00 $63.75
LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site
clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
LASER BEAM OPERATOR 06/01/2023 $37.71 $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023  $38.61  $9.40  $16.89  $0.00 $64.90
06/01/2024  $39.94  $9.40  $16.89  $0.00 $66.23
12/01/2024  $41.27  $9.40  $16.89  $0.00 $67.56
06/01/2025  $42.66  $9.40  $16.89  $0.00 $68.95
12/01/2025  $44.04  $9.40  $16.89  $0.00 $70.33
06/01/2026  $4548  $9.40  $16.89  $0.00 $71.77
12/01/2026  $46.92  $9.40  $16.89  $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 08/01/2023 $47.89  $11.49  $2037  $0.00 $79.75
PRICRLATERS LOCAL - MARDLE € TILE 02/01/2024  $48.89  $11.49  $2037  $0.00 $80.75
08/01/2024  $50.57  $11.49  $2037  $0.00 $82.43
02/01/2025  $51.61  $11.49  $2037  $0.00 $83.47
08/01/2025  $5333  $11.49  $2037  $0.00 $85.19
02/01/2026  $5441  $11.49  $20.37  $0.00 $86.27
08/01/2026  $56.17  $11.49  $20.37  $0.00 $88.03
02/01/2027  $57.29  $11.49  $2037  $0.00 $89.15

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date -  08/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $11.49 $20.37 $0.00 $55.81
2 60 $28.73 $11.49 $20.37 $0.00 $60.59
3 70 $33.52 $11.49 $20.37 $0.00 $65.38
4 80 $38.31 $11.49 $20.37 $0.00 $70.17
5 90 $43.10 $11.49 $20.37 $0.00 $74.96

Effective Date -  02/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.45 $11.49 $20.37 $0.00 $56.31
2 60 $29.33 $11.49 $20.37 $0.00 $61.19
3 70 $34.22 $11.49 $20.37 $0.00 $66.08
4 80 $39.11 $11.49 $20.37 $0.00 $70.97
5 90 $44.00 $11.49 $20.37 $0.00 $75.86
Notes:

Apprentice to Journeyworker Ratio:1:3
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 08/01/2023 $62.42 $11.49 $22.31 $0.00 $96.22

BRICKLAYERS LOCAL 3 - MARBLE & TILE
02/01/2024 $63.67 $11.49 $22.31 $0.00 $97.47
08/01/2024 $65.77 $11.49 $22.31 $0.00 $99.57
02/01/2025 $67.07 $11.49 $22.31 $0.00 $100.87
08/01/2025 $69.22 $11.49 $22.31 $0.00 $103.02
02/01/2026 $70.57 $11.49 $22.31 $0.00 $104.37
08/01/2026 $72.77 $11.49 $22.31 $0.00 $106.57
02/01/2027 $74.17 $11.49 $22.31 $0.00 $107.97

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile

Effective Date -  08/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.21 $11.49 $22.31 $0.00 $65.01
2 60 $37.45 $11.49 $22.31 $0.00 $71.25
3 70 $43.69 $11.49 $22.31 $0.00 $77.49
4 80 $49.94 $11.49 $22.31 $0.00 $83.74
5 90 $56.18 $11.49 $22.31 $0.00 $89.98

Effective Date -  02/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.84 $11.49 $22.31 $0.00 $65.64
2 60 $38.20 $11.49 $22.31 $0.00 $72.00
3 70 $44.57 $11.49 $22.31 $0.00 $78.37
4 80 $50.94 $11.49 $22.31 $0.00 $84.74
5 90 $57.30 $11.49 $22.31 $0.00 $91.10

Notes:

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCALS 12/01/2023 $5493  $1475  $16.15  $0.00 $85.83
06/01/2024  $5621  $1475  $16.15  $0.00 $87.11
12/01/2024  $57.65  $1475  $16.15  $0.00 $88.55
06/01/2025 $58.93  $14.75  $16.15  $0.00 $89.83
12/01/2025 $60.37  $14.75  $16.15  $0.00 $91.27
06/01/2026 $61.65  $1475  $16.15  $0.00 $92.55
12/01/2026 $63.09  $1475  $16.15  $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
MECHANICS MAINTENANCE 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 2) 01/02/2023 $41.92 $8.58 $21.57 $0.00 $72.07
MILLWRIGHTS LOCAL 1121 - Zone 2

Apprentice - MILLWRIGHT - Local 1121 Zone 2
Effective Date - 01/02/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $23.06 $8.58 $5.72 $0.00 $37.36
2 65 $27.25 $8.58 $17.93 $0.00 $53.76
3 75 $31.44 $8.58 $18.98 $0.00 $59.00
4 85 $35.63 $8.58 $20.01 $0.00 $64.22

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,
but do receive annuity. (Step 1 $5.72, Step 2 $6.66)
Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00

LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2023 $24.34 $14.75  $16.15 $0.00 $55.24
OPERATING ENGINEERS LOCAL 4

12/01/2023 $2491  $1475  $16.15  $0.00 $55.81
06/01/2024  $25.51  $14.75  $16.15  $0.00 $56.41
12/01/2024  $26.17  $1475  $16.15  $0.00 $57.07
06/01/2025 $26.77  $1475  $16.15  $0.00 $57.67
12/01/2025 $2743  $1475 81615  $0.00 $58.33
06/01/2026 $28.02  $1475  $16.15  $0.00 $58.92
12/01/2026 $28.69  $14.75  $16.15  $0.00 $59.59
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 06/01/2023 $29.67  $14.75 81615  $0.00 $60.57
OPERATING ENGINEERS LOCAL? 12/01/2023 $30.36  $14.75  $16.15  $0.00 $61.26
06/01/2024  $31.08  $14.75  $16.15  $0.00 $61.98
12/01/2024  $31.88  $14.75  $16.15  $0.00 $62.78
06/01/2025 $32.60  $14.75  $16.15  $0.00 $63.50
12/01/2025 $33.40  $1475 81615  $0.00 $64.30
06/01/2026 $34.12  $1475  $16.15  $0.00 $65.02
12/01/2026 $3492  $1475  $16.15  $0.00 $65.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
OTHER POWER DRIVEN EQUIPMENT - CLASS II 06/01/2023 $53.69 $14.75 $16.15 $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 07/01/2023 $55.51  $9.65  $23.70  $0.00 $88.86
PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $56.06 $9.95 $23.95 $0.00 $89.96
07/01/2024 $57.26 $9.95 $23.95 $0.00 $91.16
01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - 07/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $27.76 $9.65 $0.00 $0.00 $37.41
2 55 $30.53 $9.65 $6.55 $0.00 $46.73
3 60 $33.31 $9.65 $7.14 $0.00 $50.10
4 65 $36.08 $9.65 $7.74 $0.00 $53.47
5 70 $38.86 $9.65 $20.13 $0.00 $68.64
6 75 $41.63 $9.65 $20.73 $0.00 $72.01
7 80 $44.41 $9.65 $21.32 $0.00 $75.38
8 90 $49.96 $9.65 $22.51 $0.00 $82.12

Effective Date - 01/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.03 $9.95 $0.00 $0.00 $37.98
2 55 $30.83 $9.95 $6.66 $0.00 $47.44
3 60 $33.64 $9.95 $7.26 $0.00 $50.85
4 65 $36.44 $9.95 $7.87 $0.00 $54.26
5 70 $39.24 $9.95 $20.32 $0.00 $69.51
6 75 $42.05 $9.95 $20.93 $0.00 $72.93
7 80 $44.85 $9.95 $21.53 $0.00 $76.33
8 90 $50.45 $9.95 $22.74 $0.00 $83.14
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 07/01/2023 $46.41 $9.65 $23.70  $0.00 $79.76
* If 30% or more of surfaces to be painted are new construction,

23.95 .
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2 01/01/2024 $46.96 $9.95 $ $0.00 $80.86
07/01/2024 $48.16 $9.95 $23.95 $0.00 $82.06
01/01/2025 $49.36 $9.95 $23.95 $0.00 $83.26
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date -  07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.21 $9.65 $0.00 $0.00 $32.86
2 55 $25.53 $9.65 $6.55 $0.00 $41.73
3 60 $27.85 $9.65 $7.14 $0.00 $44.64
4 65 $30.17 $9.65 $7.74 $0.00 $47.56
3 70 $32.49 $9.65 $20.13 $0.00 $62.27
6 75 $34.81 $9.65 $20.73 $0.00 $65.19
7 80 $37.13 $9.65 $21.32 $0.00 $68.10
8 90 $41.77 $8.65 $22.51 $0.00 $72.93

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.48 $9.95 $0.00 $0.00 $33.43
2 55 $25.83 $9.95 $6.66 $0.00 $42.44
3 60 $28.18 $9.95 $7.26 $0.00 $45.39
4 65 $30.52 $9.95 $7.87 $0.00 $48.34
5 70 $32.87 $9.95 $20.32 $0.00 $63.14
6 75 $35.22 $9.95 $20.93 $0.00 $66.10
7 80 $37.57 $9.95 $21.53 $0.00 $69.05
8 90 $42.26 $9.95 $22.74 $0.00 $74.95

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 07/01/2023 $44.47 $9.65 $23.70 $0.00 $77.82
PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $45.02 $9.95 $23.95 $0.00 $78.92
07/01/2024 $46.22 $9.95 $23.95 $0.00 $80.12
01/01/2025 $47.42 $9.95 $23.95 $0.00 $81.32
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date -  07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.24 $9.65 $0.00 $0.00 $31.89
2 55 $24.46 $9.65 $6.55 $0.00 $40.66
3 60 $26.68 $9.65 $7.14 $0.00 $43.47
4 65 $28.91 $9.65 $7.74 $0.00 $46.30
3 70 $31.13 $9.65 $20.13 $0.00 $60.91
6 75 $33.35 $9.65 $20.73 $0.00 $63.73
7 80 $35.58 $9.65 $21.32 $0.00 $66.55
8 90 $40.02 $9.65 $22.51 $0.00 $72.18

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $9.95 $0.00 $0.00 $32.46
2 55 $24.76 $9.95 $6.66 $0.00 $41.37
3 60 $27.01 $9.95 $7.26 $0.00 $44.22
4 65 $29.26 $9.95 $7.87 $0.00 $47.08
5 70 $31.51 $9.95 $20.32 $0.00 $61.78
6 75 $33.77 $9.95 $20.93 $0.00 $64.65
7 80 $36.02 $9.95 $21.53 $0.00 $67.50
8 90 $40.52 $9.95 $22.74 $0.00 $73.21

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) * 07/01/2023 $45.01 $9.65  $23.70  $0.00 $78.36
* If 30% or more of surfaces to be painted are new construction,
23.95 0.00
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2 01/01/2024 $45.56 $9.95 $ s $79.46
07/01/2024 $46.76 $9.95 $23.95 $0.00 $80.66
01/01/2025 $47.96 $9.95 $23.95 $0.00 $81.86
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $9.65 $0.00 $0.00 $32.16
2 55 $24.76 $9.65 $6.55 $0.00 $40.96
3 60 $27.01 $9.65 $7.14 $0.00 $43.80
4 65 $29.26 $9.65 $7.74 $0.00 $46.65
3 70 $31.51 $9.65 $20.13 $0.00 $61.29
6 75 $33.76 $9.65 $20.73 $0.00 $64.14
7 80 $36.01 $9.65 $21.32 $0.00 $66.98
8 90 $40.51 $9.65 $22.51 $0.00 $72.67

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.78 $9.95 $0.00 $0.00 $32.73
2 55 $25.06 $9.95 $6.66 $0.00 $41.67
3 60 $27.34 $9.95 $7.26 $0.00 $44.55
4 65 $29.61 $9.95 $7.87 $0.00 $47.43
5 70 $31.89 $9.95 $20.32 $0.00 $62.16
6 75 $34.17 $9.95 $20.93 $0.00 $65.05
7 80 $36.45 $9.95 $21.53 $0.00 $67.93
8 90 $41.00 $9.95 $22.74 $0.00 $73.69

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT) 07/01/2023 $43.07 $9.65 $23.70 $0.00 $76.42
PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $43.62 $9.95 $23.95 $0.00 $77.52
07/01/2024 $44.82 $9.95 $23.95 $0.00 $78.72
01/01/2025 $46.02 $9.95 $23.95 $0.00 $79.92
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.54 $9.65 $0.00 $0.00 $31.19
2 55 $23.69 $9.65 $6.27 $0.00 $39.61
3 60 $25.84 $9.65 $6.84 $0.00 $42.33
4 65 $28.00 $9.65 $7.41 $0.00 $45.06
3 70 $30.15 $9.65 $19.78 $0.00 $59.58
6 75 $32.30 $9.65 $20.35 $0.00 $62.30
7 80 $34.46 $9.65 $20.92 $0.00 $65.03
8 90 $38.76 $9.65 $22.06 $0.00 $70.47

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.81 $9.95 $0.00 $0.00 $31.76
2 55 $23.99 $9.95 $6.66 $0.00 $40.60
3 60 $26.17 $9.95 $7.26 $0.00 $43.38
4 65 $28.35 $9.95 $7.87 $0.00 $46.17
5 70 $30.53 $9.95 $20.32 $0.00 $60.80
6 75 $32.72 $9.95 $20.93 $0.00 $63.60
7 80 $34.90 $9.95 $21.53 $0.00 $66.38
8 90 $39.26 $9.95 $22.74 $0.00 $71.95

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75
FAPORERS - ZONE 2 (HEAVY & HIGHIAY 12/01/2023 $38.36  $9.40 $16.89  $0.00 $64.65
06/01/2024 $39.69  $9.40 $16.89  $0.00 $65.98
12/01/2024 $41.02  $9.40 $16.89  $0.00 $67.31
06/01/2025 $42.41 $9.40 $16.89  $0.00 $68.70
12/01/2025 $43.79  $9.40 $16.89  $0.00 $70.08
06/01/2026 $45.23 $9.40 $16.89  $0.00 $71.52
12/01/2026 $46.67 $9.40 $16.89  $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

PANEL & PICKUP TRUCKS DRIVER 06/01/2023 $38.78  $1457  $17.29  $0.00 $70.64

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/01/2023 $38.78 $14.57 $18.67 $0.00 $72.02
01/01/2024 $38.78 $15.07 $18.67 $0.00 $72.52
06/01/2024 $39.78 $15.07 $18.67 $0.00 $73.52
12/01/2024 $39.78 $15.07 $20.17 $0.00 $75.02
01/01/2025 $39.78 $15.57 $20.17 $0.00 $75.52
06/01/2025 $40.78 $15.57 $20.17 $0.00 $76.52
12/01/2025 $40.78 $15.57 $21.78 $0.00 $78.13
01/01/2026 $40.78 $16.17 $21.78 $0.00 $78.73
06/01/2026 $41.78 $16.17 $21.78 $0.00 $79.73
12/01/2026 $41.78 $16.17 $23.52 $0.00 $81.47
01/01/2027 $41.78 $16.77 $23.52 $0.00 $82.07

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2020 $49.07 $9.40 $23.12 $0.00 $81.59

DECK)

PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"
PILE DRIVER 08/01/2020  $49.07  $9.40  $23.12  $0.00 $81.59

PILE DRIVER LOCAL 56 (ZONE 1)

Apprentice - PILE DRIVER - Local 56 Zone 1

Effective Date - 08/01/2020 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.54 $9.40 $23.12 $0.00 $57.06
2 60 $29.44 $9.40 $23.12 $0.00 $61.96
3 70 $34.35 $9.40 $23.12 $0.00 $66.87
4 75 $36.80 $9.40 $23.12 $0.00 $69.32
5 80 $39.26 $9.40 $23.12 $0.00 $71.78
6 80 $39.26 $9.40 $23.12 $0.00 $71.78
7 90 $44.16 $9.40 $23.12 $0.00 $76.68
8 90 $44.16 $9.40 $23.12 $0.00 $76.68
Notes:

% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5

PIPEFITTER & STEAMFITTER 09/01/2023 $65.18 $12.25  $20.80 $0.00 $98.23
PIPEFITTERS LOCAL 537 (Local 138)
03/01/2024 $66.98 $12.25  $20.80 $0.00 $100.03
09/01/2024 $68.78 $12.25 $20.80 $0.00 $101.83
03/01/2025 $70.58 $12.25  $20.80 $0.00 $103.63
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PIPEFITTER Local 537 (Local 138)
Effective Date -  09/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $26.07 $12.25 $8.55 $0.00 $46.87
2 45 $29.33 $12.25 $20.80 $0.00 $62.38
3 60 $39.11 $12.25 $20.80 $0.00 $72.16
4 70 $45.63 $12.25 $20.80 $0.00 $78.68
3 80 $52.14 $12.25 $20.80 $0.00 $85.19

Effective Date -  03/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $26.79 $12.25 $8.55 $0.00 $47.59
2 45 $30.14 $12.25 $20.80 $0.00 $63.19
3 60 $40.19 $12.25 $20.80 $0.00 $73.24
4 70 $46.89 $12.25 $20.80 $0.00 $79.94
5 80 $53.58 $12.25 $20.80 $0.00 $86.63
Notes:

*%*1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89  $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBER 09/03/2023 $66.44  $14.07  $18.86  $0.00 $99.37
PLUMBERS & GASFITTERS LOCAL 12 (Local 138)
03/03/2024 $68.24 $14.07 $18.86 $0.00 $101.17
09/01/2024 $70.04 $14.07  $18.86 $0.00 $102.97
03/02/2025 $71.34 $14.32 $19.11 $0.00 $104.77
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PLUMBER/GASFITTER - Local 12 (Local 138)
Effective Date -  09/03/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $23.25 $14.07 $6.80 $0.00 $44.12
2 40 $26.58 $14.07 $7.72 $0.00 $48.37
3 35 $36.54 $14.07 $10.51 $0.00 $61.12
4 65 $43.19 $14.07 $12.36 $0.00 $69.62
5 75 $49.83 $14.07 $14.22 $0.00 $78.12

Effective Date -  03/03/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $23.88 $14.07 $6.80 $0.00 $44.75
2 40 $27.30 $14.07 $7.72 $0.00 $49.09
3 55 $37.53 $14.07 $10.51 $0.00 $62.11
4 65 $44.36 $14.07 $12.36 $0.00 $70.79
5 75 $51.18 $14.07 $14.22 $0.00 $79.47

Notes: ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Steps are 1 yr
Step 4 with 1ic$69.00, Step5 with 1ic$76.87

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.) 09/01/2023 $65.18 $12.25  $20.80 $0.00 $98.23
PIPEFITTERS LOCAL 537 (Local 138)
03/01/2024 $66.98 $12.25  $20.80 $0.00 $100.03
09/01/2024 $68.78 $12.25  $20.80 $0.00 $101.83
03/01/2025 $70.58 $12.25  $20.80 $0.00 $103.63

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2

12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 06/01/2023 $38.46  $9.40  $16.89  $0.00 $64.75
LABORERS - ZONE 2
12/01/2023 $39.36 $9.40 $16.89 $0.00 $65.65

For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
POWDERMAN & BLASTER (HEAVY & HIGHWAY) 06/01/2023 $38.46  $9.40  $16.89  $0.00 $64.75
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $39.36 $9.40 $16.89 $0.00 $65.65
06/01/2024 $40.69 $9.40 $16.89 $0.00 $66.98
12/01/2024 $42.02 $9.40 $16.89 $0.00 $68.31
06/01/2025 $43.41 $9.40 $16.89 $0.00 $69.70
12/01/2025 $44.79 $9.40 $16.89 $0.00 $71.08
06/01/2026 $46.23 $9.40 $16.89 $0.00 $72.52
12/01/2026 $47.67 $9.40 $16.89 $0.00 $73.96
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06/01/2023  $5428  S$14.75  $1615  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 06/01/2023 $5428  $14.75  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 06/01/2023 $3530  $14.75  $16.15  $0.00 $66.20
OPERATING ENGINEERS LOCAL 4
12/01/2023 $36.12 $14.75 $16.15 $0.00 $67.02
06/01/2024 $36.97 $14.75 $16.15 $0.00 $67.87
12/01/2024 $37.92 $14.75 $16.15 $0.00 $68.82
06/01/2025 $38.77 $14.75 $16.15 $0.00 $69.67
12/01/2025 $39.72 $14.75 $16.15 $0.00 $70.62
06/01/2026 $40.58 $14.75 $16.15 $0.00 $71.48
12/01/2026 $41.53 $14.75 $16.15 $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 05/01/2023 $29.50  $10.77  $6.45 $0.00 $46.72
TEAMSTERS 170 - J.G. MacLellan (Lowell)
01/01/2024 $29.50 $11.17 $6.45 $0.00 $47.12
05/01/2024 $30.00 $11.17 $6.55 $0.00 $47.72
01/01/2025 $30.00 $11.57 $6.55 $0.00 $48.12
05/01/2025 $30.50 $11.57 $6.65 $0.00 $48.72
01/01/2026 $30.50 $11.97 $6.65 $0.00 $49.12

Issue Date:  10/11/2023

Wage Request Number:

20231011-022

Page 31 of 41



Supplemental
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Unemplovment
RECLAIMERS 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 08/01/2023 $50.03 $12.78 $20.20 $0.00 $83.01
ROOFERS LOCAL 33
02/01/2024 $51.28 $12.78 $20.20 $0.00 $84.26
08/01/2024 $52.78 $12.78 $20.20 $0.00 $85.76
02/01/2025 $54.03 $12.78 $20.20 $0.00 $87.01
08/01/2025 $55.53 $12.78 $20.20 $0.00 $88.51
02/01/2026 $56.78 $12.78 $20.20 $0.00 $89.76
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ROOFER - Local 33
Effective Date -  08/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.02 $12.78 $5.59 $0.00 $43.39
2 60 $30.02 $12.78 $20.20 $0.00 $63.00
3 65 $32.52 $12.78 $20.20 $0.00 $65.50
4 75 $37.52 $12.78 $20.20 $0.00 $70.50
5 85 $42.53 $12.78 $20.20 $0.00 $75.51

Effective Date -  02/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.64 $12.78 $5.59 $0.00 $44.01
2 60 $30.77 $12.78 $20.20 $0.00 $63.75
3 65 $33.33 $12.78 $20.20 $0.00 $66.31
4 75 $38.46 $12.78 $20.20 $0.00 $71.44
5 85 $43.59 $12.78 $20.20 $0.00 $76.57

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.
(Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE 08/01/2023 $50.28 $12.78  $20.20 $0.00 $83.26
ROOFERS LOCAL 33
02/01/2024 $51.53 $12.78  $2020  $0.00 $84.51
08/01/2024 $53.03 $12.78  $2020  $0.00 $86.01
02/01/2025 $54.28 $12.78  $2020  $0.00 $87.26
08/01/2025 $55.78 $12.78  $2020  $0.00 $88.76
02/01/2026 $57.03 $12.78  $2020  $0.00 $90.01
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 08/01/2023 $57.01  $14.11  $26.64  $2.83 $100.59
SHEETMETAL WORKERS LOCAL 17 - A
02/01/2024 $58.71 $14.11  $26.64  $2.83 $102.29
08/01/2024 $60.46 $14.11  $26.64  $2.83 $104.04
02/01/2025 $62.21 $14.11  $26.64  $2.83 $105.79
08/01/2025 $64.06 $14.11  $26.64  $2.83 $107.64
02/01/2026 $66.01 $14.11  $26.64  $2.83 $109.59
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SHEET METAL WORKER - Local 17-A
Effective Date -  08/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 42 $23.94 $14.11 $6.13 $0.00 $44.18
2 42 $23.94 $14.11 $6.13 $0.00 $44.18
3 47 $26.79 $14.11 $11.90 $1.58 $54.38
4 47 $26.79 $14.11 $11.90 $1.58 $54.38
5 52 $29.65 $14.11 $12.88 $1.70 $58.34
6 52 $29.65 $14.11 $13.13 $1.70 $58.59
7 60 $34.21 $14.11 $14.54 $1.89 $64.75
8 65 $37.06 $14.11 $15.52 $2.00 $68.69
9 75 $42.76 $14.11 $17.48 $2.23 $76.58
10 85 $48.46 $14.11 $18.94 $2.45 $83.96

Effective Date -  02/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 42 $24.66 $14.11 $6.13 $0.00 $44.90
2 42 $24.66 $14.11 $6.13 $0.00 $44.90
3 47 $27.59 $14.11 $11.90 $1.61 $55.21
4 47 $27.59 $14.11 $11.90 $1.61 $55.21
3 52 $30.53 $14.11 $12.88 $1.73 $59.25
6 52 $30.53 $14.11 $13.13 $1.73 $59.50
7 60 $35.23 $14.11 $14.54 $1.92 $65.80
8 65 $38.16 $14.11 $15.52 $2.03 $69.82
9 75 $44.03 $14.11 $17.48 $2.27 $77.89
10 85 $49.90 $14.11 $18.94 $2.49 $85.44
Notes:

Steps are 6 mos.

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP <35 TONS 06/01/2023 $39.24 $14.57  $17.29 $0.00 $71.10
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 12/01/2023 $39.24 $14.57 $18.67 $0.00 $72.48
01/01/2024 $39.24  $15.07  $18.67  $0.00 $72.98
06/01/2024 $4024  $15.07  $18.67  $0.00 $73.98
12/01/2024 $40.24  $15.07  $20.17  $0.00 $75.48
01/01/2025 $40.24  $1557  $20.17  $0.00 $75.98
06/01/2025 $41.24  $1557  $20.17  $0.00 $76.98
12/01/2025 $41.24  $1557  $21.78  $0.00 $78.59
01/01/2026 $4124  $16.17  $21.78  $0.00 $79.19
06/01/2026 $4224  $16.17  $21.78  $0.00 $80.19
12/01/2026 $4224  $16.17  $23.52  $0.00 $81.93
01/01/2027 $42.24  $16.77  $23.52  $0.00 $82.53
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Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 06/01/2023 $39.53 $14.57  $17.29 $0.00 $71.39
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/01/2023 $39.53 $14.57  $18.67 $0.00 $72.77
01/01/2024 $39.53 $15.07  $18.67 $0.00 $73.27
06/01/2024 $40.53 $15.07  $18.67 $0.00 $74.27
12/01/2024 $40.53 $15.07  $20.17 $0.00 $75.77
01/01/2025 $40.53 $15.57  $20.17 $0.00 $76.27
06/01/2025 $41.53 $15.57  $20.17 $0.00 $77.27
12/01/2025 $41.53 $15.57  $21.78 $0.00 $78.88
01/01/2026 $41.53 $16.17  $21.78 $0.00 $79.48
06/01/2026 $42.53 $16.17  $21.78 $0.00 $80.48
12/01/2026 $42.53 $16.17  $23.52 $0.00 $82.22
01/01/2027 $42.53 $16.77  $23.52 $0.00 $82.82
SPRINKLER FITTER 10/01/2023 $61.16 $10.90  $23.20 $0.00 $95.26
SPRINKLER FITTERS LOCAL 550 - (Section B) Zone 2
03/01/2024 $62.78 $10.90  $23.20 $0.00 $96.88
10/01/2024 $64.40 $10.90  $23.20 $0.00 $98.50
03/01/2025 $66.02 $10.90  $23.20 $0.00 $100.12

Issue Date:
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SPRINKLER FITTER - Local 550 (Section B) Zone 2
Effective Date -  10/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $21.41 $10.90 $12.80 $0.00 $45.11
2 40 $24.46 $10.90 $13.60 $0.00 $48.96
3 45 $27.52 $10.90 $14.40 $0.00 $52.82
4 50 $30.58 $10.90 $15.20 $0.00 $56.68
3 55 $33.64 $10.90 $16.00 $0.00 $60.54
6 60 $36.70 $10.90 $16.80 $0.00 $64.40
7 65 $39.75 $10.90 $17.60 $0.00 $68.25
8 70 $42.81 $10.90 $18.40 $0.00 $72.11
9 75 $45.87 $10.90 $19.20 $0.00 $75.97
10 80 $48.93 $10.90 $20.00 $0.00 $79.83

Effective Date -  03/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $21.97 $10.90 $12.80 $0.00 $45.67
2 40 $25.11 $10.90 $13.60 $0.00 $49.61
3 45 $28.25 $10.90 $14.40 $0.00 $53.55
4 50 $31.39 $10.90 $15.20 $0.00 $57.49
3 55 $34.53 $10.90 $16.00 $0.00 $61.43
6 60 $37.67 $10.90 $16.80 $0.00 $65.37
7 65 $40.81 $10.90 $17.60 $0.00 $69.31
8 70 $43.95 $10.90 $18.40 $0.00 $73.25
9 75 $47.09 $10.90 $19.20 $0.00 $77.19
10 80 $50.22 $10.90 $20.00 $0.00 $81.12

Notes: Apprentice entered prior 9/30/10:
40/45/50/55/60/65/70/75/80/85

Steps are 850 hours
Apprentice to Journeyworker Ratio:1:3
STEAM BOILER OPERATOR 06/01/2023  $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCALS 12/01/2023 $54.93 $14.75  $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75  $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75  $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75  $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75  $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75  $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75  $16.15 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date Base Wage Health Pension
Unemployment
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2023 $53.69 $14.75 $16.15 $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 03/01/2023 $47.38 $13.00 $19.63 $0.00 $80.01
ELECTRICIANS LOCAL 103

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date -  03/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $21.32 $13.00 $0.65 $0.00 $34.97
2 45 $21.32 $13.00 $0.65 $0.00 $34.97
3 50 $23.69 $13.00 $15.20 $0.00 $51.89
4 50 $23.69 $13.00 $15.20 $0.00 $51.89
3 55 $26.06 $13.00 $15.58 $0.00 $54.64
6 60 $28.43 $13.00 $15.96 $0.00 $57.39
7 65 $30.80 $13.00 $16.34 $0.00 $60.14
8 70 $33.17 $13.00 $16.73 $0.00 $62.90
9 75 $35.54 $13.00 $17.11 $0.00 $65.65
10 80 $37.90 $13.00 $17.48 $0.00 $68.38
Notes:

Apprentice to Journeyworker Ratio:1:1

TERRAZZO FINISHERS 08/01/2023 $61.34  $11.49  $22.34  $0.00 $95.17

PRICKLATERS LOCAL 3= MARBLE & TILE 02/01/2024  $62.59  $11.49  $22.34  $0.00 $96.42
08/01/2024  $64.69  $11.49  $22.34  $0.00 $98.52
02/01/2025 $65.99  $11.49  $22.34  $0.00 $99.82
08/01/2025 $68.14  $11.49  $22.34  $0.00 $101.97
02/01/2026 $69.49  $11.49  $22.34  $0.00 $103.32
08/01/2026 $71.69  $11.49  $22.34  $0.00 $105.52
02/01/2027 $73.09  $11.49  $22.34  $0.00 $106.92
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Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date -  08/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.67 $11.49 $22.34 $0.00 $64.50
2 60 $36.80 $11.49 $22.34 $0.00 $70.63
3 70 $42.94 $11.49 $22.34 $0.00 $76.77
4 80 $49.07 $11.49 $22.34 $0.00 $82.90
3 90 $55.21 $11.49 $22.34 $0.00 $89.04

Effective Date -  02/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.30 $11.49 $22.34 $0.00 $65.13
2 60 $37.55 $11.49 $22.34 $0.00 $71.38
3 70 $43.81 $11.49 $22.34 $0.00 $77.64
4 80 $50.07 $11.49 $22.34 $0.00 $83.90
5 90 $56.33 $11.49 $22.34 $0.00 $90.16
Notes:

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER 06/01/2023 $47.58 $9.40 $17.97 $0.00 $74.95

LABORERS - FOUNDATION AND MARINE
12/01/2023 $48.83 $9.40 $17.97 $0.00 $76.20
06/01/2024 $50.31 $9.40 $17.97 $0.00 $77.68
12/01/2024 $51.78 $9.40 $17.97 $0.00 $79.15
06/01/2025 $53.28 $9.40 $17.97 $0.00 $80.65
12/01/2025 $54.78 $9.40 $17.97 $0.00 $82.15
06/01/2026 $56.33 $9.40 $17.97 $0.00 $83.70
12/01/2026 $57.83 $9.40 $17.97 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER 06/01/2023 $43.70 $9.40 $17.97 $0.00 $71.07

LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.95 $9.40 $17.97 $0.00 $72.32
06/01/2024 $46.43 $9.40 $17.97 $0.00 $73.80
12/01/2024 $47.90 $9.40 $17.97 $0.00 $75.27
06/01/2025 $49.40 $9.40 $17.97 $0.00 $76.77
12/01/2025 $50.90 $9.40 $17.97 $0.00 $78.27
06/01/2026 $52.45 $9.40 $17.97 $0.00 $79.82
12/01/2026 $53.95 $9.40 $17.97 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"
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TEST BORING LABORER 06/01/2023 $43.58  $9.40  $17.97  $0.00 $70.95

LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.83 $9.40 $17.97 $0.00 $72.20
06/01/2024 $46.31 $9.40 $17.97 $0.00 $73.68
12/01/2024 $47.78 $9.40 $17.97 $0.00 $75.15
06/01/2025 $49.28 $9.40 $17.97 $0.00 $76.65
12/01/2025 $50.78 $9.40 $17.97 $0.00 $78.15
06/01/2026 $52.33 $9.40 $17.97 $0.00 $79.70
12/01/2026 $53.83 $9.40 $17.97 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59

OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT 06/01/2023 $39.82  $1457  $17.29  $0.00 $71.68

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/01/2023 $39.82 $14.57 $18.67 $0.00 $73.06
01/01/2024 $39.82 $15.07 $18.67 $0.00 $73.56
06/01/2024 $40.82 $15.07 $18.67 $0.00 $74.56
12/01/2024 $40.82 $15.07 $20.17 $0.00 $76.06
01/01/2025 $40.82 $15.57 $20.17 $0.00 $76.56
06/01/2025 $41.82 $15.57 $20.17 $0.00 $77.56
12/01/2025 $41.82 $15.57 $21.78 $0.00 $79.17
01/01/2026 $41.82 $16.17 $21.78 $0.00 $79.77
06/01/2026 $42.82 $16.17 $21.78 $0.00 $80.77
12/01/2026 $42.82 $16.17 $23.52 $0.00 $82.51
01/01/2027 $42.82 $16.77 $23.52 $0.00 $83.11

TUNNEL WORK - COMPRESSED AIR 06/01/2023 $55.81  $9.40  $18.42  $0.00 $83.63

LABORERS (COMPRESSED AIR)
12/01/2023 $57.06 $9.40 $18.42 $0.00 $84.88
06/01/2024 $58.54 $9.40 $18.42 $0.00 $86.36
12/01/2024 $60.01 $9.40 $18.42 $0.00 $87.83
06/01/2025 $61.51 $9.40 $18.42 $0.00 $89.33
12/01/2025 $63.01 $9.40 $18.42 $0.00 $90.83
06/01/2026 $64.56 $9.40 $18.42 $0.00 $92.38
12/01/2026 $66.06 $9.40 $18.42 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2023 $57.81 $9.40 $18.42 $0.00 $85.63

LABORERS (COMPRESSED AIR)
12/01/2023 $59.06 $9.40 $18.42 $0.00 $86.88
06/01/2024 $60.54 $9.40 $18.42 $0.00 $88.36
12/01/2024 $62.01 $9.40 $18.42 $0.00 $89.83
06/01/2025 $63.51 $9.40 $18.42 $0.00 $91.33
12/01/2025 $65.01 $9.40 $18.42 $0.00 $92.83
06/01/2026 $66.56 $9.40 $18.42 $0.00 $94.38
12/01/2026 $68.06 $9.40 $18.42 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR 06/01/2023 $47.88  $9.40  $18.42  $0.00 $75.70

LABORERS (FREE AIR TUNNEL)
12/01/2023 $49.13 $9.40 $18.42 $0.00 $76.95
06/01/2024 $50.61 $9.40 $18.42 $0.00 $78.43
12/01/2024 $52.08 $9.40 $18.42 $0.00 $79.90
06/01/2025 $53.58 $9.40 $18.42 $0.00 $81.40
12/01/2025 $55.08 $9.40 $18.42 $0.00 $82.90
06/01/2026 $56.63 $9.40 $18.42 $0.00 $84.45
12/01/2026 $58.13 $9.40 $18.42 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2023 $49.88 $9.40 $18.42 $0.00 $77.70
LABORERS (FREE AIR TUNNEL)

12/01/2023 $51.13  $9.40  $18.42  $0.00 $78.95
06/01/2024 $52.61  $9.40  $18.42  $0.00 $80.43
12/01/2024 $54.08  $9.40  $18.42  $0.00 $81.90
06/01/2025 $55.58  $9.40  $18.42  $0.00 $83.40
12/01/2025 $57.08  $9.40  $18.42  $0.00 $84.90
06/01/2026 $58.63  $9.40  $18.42  $0.00 $86.45
12/01/2026 $60.13  $9.40  $18.42  $0.00 $87.95
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 06/01/2023 $39.24  $1457  $1729  $0.00 $71.10
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 12/01/2023 $39.24 $14.57 $18.67 $0'00 $72.48
01/01/2024 $39.24  $15.07  $18.67  $0.00 $72.98
06/01/2024 $40.24  $15.07  $18.67  $0.00 $73.98
12/01/2024 $40.24  $15.07  $20.17  $0.00 $75.48
01/01/2025 $40.24  $1557  $20.17  $0.00 $75.98
06/01/2025 $41.24  $1557  $20.17  $0.00 $76.98
12/01/2025 $41.24  $1557  $21.78  $0.00 $78.59
01/01/2026 $41.24  $16.17  $21.78  $0.00 $79.19
06/01/2026 $42.24  $16.17  $21.78  $0.00 $80.19
12/01/2026 $42.24  $16.17  $23.52  $0.00 $81.93
01/01/2027 $4224  $16.77  $23.52  $0.00 $82.53
WAGON DRILL OPERATOR 06/01/2023 $37.71 $9.40  $16.89  $0.00 $64.00
FAPORERS - 20NE 2 12/01/2023 $38.61  $9.40  $16.89  $0.00 $64.90

For apprentice rates see "Apprentice- LABORER"
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WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89  $0.00 $64.00

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR 06/01/2023 $5428  $1475  $16.15  $0.00 $85.18

OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 09/03/2023 $66.94  $14.07  $1836  $0.00 $99.37

PLUMBERS & GASFITTERS LOCAL 12 (Local 138)
03/03/2024 $68.74 $14.07 $18.36 $0.00 $101.17
09/01/2024 $70.54 $14.07 $18.36 $0.00 $102.97
03/02/2025 $71.34 $14.32 $18.61 $0.00 $104.27

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c.23,ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**  Multiple ratios are listed in the comment field.

***  APPto JM; 1:1,2:2,2:3,3:4,4:4,4:5,4:6, 5.7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
*kx%k APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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